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ADDENDUM NO. 1

Addendum No. 1 hereby amends the contract manual for the General Terminals, Berth 104, 204,205,206, and
501 Maintenance Dredging project dated November 6, 1996. It is essential that prospective bidders note the
contents of this addendum and that the Port of Portland be made aware that the addendum has been received.
Therefore, acknowledge receipt by inserting the number of this addendum in the space provided on Page 00300-4
of the Revised Bid.

Contract Manual

Document 00300. BID, discard and replace with the enclosed revised bid form. (The amounts of bid items two
and three have been decreased.)

Page 01025-2. 3:

A, add after the first sentence, "Payment of the rate per day will be adjusted in the case of a partial stand-
by day."

B, change to read, "Payment will be made at the contract unit price per day of delay, or fraction thereof, as
directed by the Engineer."

Page 02842-4.3.4, A, 1, b, change the last sentence to read, "Unloading shall be done during daylight hours
only."

THE PORT OF PORTLAND

Japet Hutchins, Manager
Contracts and Procurement

November 15,1996

Enclosure: Revised Bid Form
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DOCUMENT 00020
ADVERTISEMENT FOR BIDS

THE PORT OF PORTLAND

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501

MAINTENANCE DREDGING

Sealed bids for the General Terminals, Berths 104, 204, 205, 206, and 501, Maintenance Dredging will be
received at the office of the Manager, Contracts and Procurement, of The Port of Portland, 700 N.E.
Multnomah Street, 15th floor, Portland, Oregon 97232, (503) 731-7593 (mailing address: Post Office Box
3529, Portland, Oregon 97208) until, but not after, 2 p.m. November 21, 1996, and thereafter publicly
opened and read.

Description of Work:

Dredge the Berth 501 barge slip to a minimum depth of-15 CRD. Remove approximately 1221
cubic yards of material. Dredge Berth 104 to a minimum depth of-26 CRD. Remove
approximately 7660 cubic yards of material. Dredging Berths 204, 205, and 206 to a minimum
depth of-40 CRD. Remove approximately 14,871 cubic yards of material. The work includes
transporting and disposing of dredged material at the Morgan Bar disposal site and/or at a
Contractor-provided disposal site approved by the Port and in accordance with permits.

A prebid conference will be held on Wednesday, November 13, 1996, at 1:30 p.m. in the Stevedore
Services of America conference room in the Terminal 2 Administration Building, 3556 NW Front Avenue,
Portland, Oregon to discuss all phases of the work.

Please direct technical questions to the Project Engineer, Michael Eaton, (503) 731-7337.

Bids must be on the bid form which will be provided to prospective bidders and must be accompanied by a
certified or cashier's check drawn on a United States bank or a bid bond payable to The Port of Portland in
an amount equal to at least 10 percent of the total amount bid.

Prequalification is not required for this work. .

The drawings and the contract manual may be examined at Port offices. Copies may be obtained by
prospective bidders at no cost from Contracts and Procurement (address above).

No bid will be received or considered unless it contains a statement by the bidder as a part of the bid that
the provisions of ORS 279.350 (regarding payment of prevailing wage rates on public works projects over
$25,000) are to be complied with.

Bidders are hereby alerted to the statutory requirement that a public works contractor pay to the Oregon
Bureau of Labor and Industries a fee equal to 0.1 percent of the contract price, but in no event less than
$100 or more than $5,000.
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No bid will be received or considered unless the bidder is registered with the State of Oregon Construction
Contractors Board, pursuant to ORS 701.055 (1), prior to submitting a bid. (Reference Articles 10, 12,
and 13 in the Instructions to Bidders.)

The contractor or a subcontractor need not be licensed for asbestos work under ORS 468A.720.

Bidders are required to state whether or not the bidder is a resident bidder, as defined in ORS 279.029.
(Reference Article 3 in the Instructions to Bidders.)

Bids may be rejected if not in compliance with bidding procedures and requirements. Any or all bids may
be rejected if in the public interest to do so.

THE PORT OF PORTLAND

Janet Hutchins, Manager
Contracts and Procurement

November 6, 1996
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DOCUMENT 00100
INSTRUCTIONS TO BIDDERS
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INSTRUCTIONS TO BIDDERS

ARTICLE I - DESCRIPTION

1.1 Labor, materials, and other means required by the contract documents to complete the work.

ARTICLE 2 - PREBID INTERPRETATION OF CONTRACT DOCUMENTS

2.1 If the bidder finds discrepancies, omissions, or is in doubt as to the true meaning of any part of
the contract documents, submit a written request for a clarification or interpretation to the
Manager, Contracts and Procurement, not later than 7 days prior to the bid opening date.

2.2 Clarification or interpretation of the contract documents will be made by addendum. Consider
addenda in the bid. The Port is not responsible for explanation, clarification, or interpretation
made or given except by addendum.

ARTICLE 3 - RESIDENT BIDDER PREFERENCE

3.1 Each bid shall contain a statement as to whether the bidder is a resident bidder, as defined in
ORS 279.029.

3:2 Under ORS 279.029(6), a "resident bidder" is a bidder that has paid unemployment taxes or
income taxes in this state during the 12 calendar months immediately preceding submission of the
bid, has a business address in Oregon, and has stated in the bid whether the bidder is a "resident
bidder" pursuant to ORS 279.029(6).

3.3 Under ORS 279.029(6), a "non-resident bidder" is a bidder who is not a "resident bidder" as
defined in Item 3.2 above.

3.4 Failure to complete the "resident bidder" certification statement of residency or nonresidency
contained in the bid form may result in rejection of the bid.

3.5 In determining the lowest responsive bidder, the Port will, for the purpose of awarding the
contract, add a percent increase on the bid of a nonresident bidder equal to the percent, if any, of
the preference given to that bidder in the state in which the bidder resides.

ARTICLE 4 - PREQUALEFICATION OF BIDDERS

4.1 If prequalification is specifically required in the Advertisement for Bids, prequalify under Oregon
Revised Statutes (ORS) 279.039. Submit the prescribed prequalification statement to the
Manager, Contracts and Procurement, not later than 5 business days prior to the bid opening
date.

4.2 If the bidder intends to rely on existing prequalification by the State of Oregon, submit evidence
of that prequalification according to the same schedule required for the Port of Portland
application for prequalification.
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ARTICLE 5 - EQUIVALENT MATERIALS, PRODUCTS, OR SERVICES

5.1 Specified materials, products, or services are named for the purpose of establishing a standard of
quality and characteristics desired. Other materials, products, or services of equal quality and
characteristics for the purposes intended may be submitted at the appropriate time for approval.
The Substitution Request Form is enclosed at the end of these Instructions to Bidders. The
Engineer, in his sole discretion, will be the judge of the equality and suitability of the proposed
substitution.

5.2 The following definitions of the phrases stated after materials, products, or services in the
Specifications determine the extent to which substitutions may be proposed.

A. "OR APPROVED EQUAL" materials, products, or services require approval by addendum prior to
bid opening. Materials, products, or services which the bidder proposes to substitute, and which
he/she considers equal to those specified, must be submitted on the Substitution Request Form
and received by the Manager, Contracts and Procurement, not later than 7 days prior to the bid
opening date. Requests shall be accompanied by complete technical data and such pertinent
information and/or samples as necessary, or as specifically specified, to fully identify and
appraise the material, product, or service. Approval of materials, products, or services deemed
equivalent will be issued by addendum prior to the bid opening date.

B. "OR EQUAL" materials, products, or services do not require approval prior to bid opening.
Materials, products, or services which the Contractor proposes to substitute and which he/she
considers equal to those specified shall be submitted on the Substitution Request Form for
approval. The proposed substitution shall anticipate necessary lead time required for approval by
the Port and procurement. Such submittal shall be accompanied by complete technical data and
such pertinent information as necessary to fully identify and appraise the material, product, or
service. No increase in the contract price or time will be considered when substitution is not
approved.

ARTICLE 6 - ESTIMATED QUANTITIES

6.1 Estimated quantities shown in the bid form provide a basis for comparison of bids only. The
bidder shall verify the quantity of each bid item prior to submission of his/her bid. Reference is
made to Change of Contract Price in the General Conditions.

ARTICLE 7 - EXAMINATION OF SITE

7.1 Examine the site and conditions thereon. Bids shall take into consideration conditions which may
affect the work. No additional compensation or extension of time will be allowed because of any
condition of which the bidder could have informed himself either by examination, testing,
sampling, review of records, or otherwise. The Port's site study information, if any, will be made
available to prospective bidders for review; however, the Port disclaims liability and
responsibility for the completeness or accuracy thereof.

INSTRUCTIONS TO BIDDERS
00100-2
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ARTICLE 8 - BID SECURITY

8.1 The bid shall be accompanied by bid security. The security shall be a certified or cashier's check
or a bid bond made payable to the Port of Portland. Checks shall be drawn on a United States
bank. Bid bonds shall be executed by a surety company licensed to do business in the State of
Oregon. The amount of the check or bond shall be equal to at least 10 percent of the total
amount bid. The check or bond will be held by the Port as security .and a guaranty that the bidder
will execute the Agreement, give satisfactory evidence of insurance, and furnish a 100 percent
performance and payment bond.

8.2 The Port may retain the bid security of the three lowest responsive bidders until:

A. all bids are rejected,

B. Notice of Award is issued and contract documents are executed by the successful bidder, or

C. expiration of the bids,

at which time the bid security of the unsuccessful bidders will be promptly returned.

8.3 The bid security of those other than the three lowest responsive bidders will be returned promptly
following bid opening.

ARTICLE 9 - EXECUTION OF BID

9.1 Bids shall be on the bid form provided to prospective bidders.

9.2 When the bid form provides for writing the bid price in words and numerals, the price as written
in words governs over the price written in numerals.

9.3 In the case of conflict between the amount bid and the product of the estimated quantity and the
unit bid price, the unit bid price prevails and the corrected product will be used in computing the
total amount bid.

9.4 Complete the bid form requirements, including acknowledgement of receipt of addenda, if
applicable; statement of resident status; and any other requirements specifically called for in the
bid.

9.5 Execute the bid in the name of the firm followed by the signature of the officer authorized to sign
for the firm and the printed or typewritten designation of the officer's name and office held.

9.6 Type or print the address and telephone number of the bidder on the bid form.
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ARTICLE 10 - SUBMISSION OF BID

10.1 Seal the bid in a separate envelope, addressed to the Manager, Contracts and Procurement, The
Port of Portland, 700 N.E. Multnomah Street, Portland, Oregon, (Mailing address: P.O.
Box 3529, Portland, Oregon 97208) showing on the outside of the envelope the name of the
bidder, the bidder's State of Oregon Construction Contractors Board registration number, and the
contract title preceded by the words "SEALED BID." (A sticker is provided for bidder
convenience.)

10.2 Bids will be received at the place and until the time stated in the Advertisement for Bids.

10.3 A bid received after the scheduled closing time for receipt of bids will be returned to the bidder
unopened.

ARTICLE 11 - WITHDRAWAL OF BID

11.1 Prior to bid opening, a bidder may withdraw his/her bid. This will not preclude submission of
another bid by such bidder prior to the time set for bid opening.

ARTICLE 12 - OPENING OF BIDS

12.1 The Port reserves the right to postpone a bid opening.

12.2 At the time and place set for the opening and reading of bids, bids received prior to the scheduled
closing time for receipt of bids will be publicly opened and read aloud, irrespective of
irregularities or informalities in such bids. Except, in the absence of the State of Oregon
Construction Contractors Board registration number, the bidder may be disqualified as
nonresponsive and the bid will not be opened.

ARTICLE 13 - ACCEPTANCE OR REJECTION OF BIDS

13.1 Bids may be rejected if not in compliance with bidding procedures and requirements. All bids
may be rejected in the public interest.

13.2 The Port may disqualify a bidder if, at any time, it finds:

A. The bidder does not have a current, valid, certificate of registration issued by the State of Oregon
Construction Contractors Board;

B. The bidder cannot provide a performance and payment bond;

C. The bidder does not have equipment available to perform the contract;

D. The bidder does not have key personnel available of sufficient experience to perform the contract;

E. The bidder has repeatedly breached contractual obligations to public and private contracting
agencies; or .

INSTRUCTIONS TO BIDDERS
00100-4
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F. The bidder has failed to supply promptly information requested by the Port pursuant to an
investigation of the bidder's qualification to perform the contract.

13.3 In determining the low responsive bid, the Port will not consider alternates called for in the bid
form.

13.4 Bids that are incomplete or conditioned in any way, or that contain erasures or alterations, may
be rejected.

13.5 Failure to acknowledge receipt of an addendum may result in rejection of a bid.

13.6 The Port may waive minor informalities in a submitted bid.

13.7 Acceptance of a bid by the Port will be made by a Notice of Award issued within 50 days after
the bid opening date (or as modified by Document 00300, Bid). The bid may not be revoked by
the bidder within this period. Failure to issue the Notice of Award within the 50-day period will
permit the bidder to withdraw his/her bid. If withdrawn, the Port will return the bid security. A
bid remains effective until it is withdrawn by an affirmative act of the bidder or until the Port
rejects the bid, either expressly or impliedly, by awarding the contract to another bidder.

ARTICLE 14 - EXECUTION OF AGREEMENT AND PERFORMANCE AND PAYMENT BOND

14.1 Within 10 days after issuance of the Notice of Award indicating acceptance of the bid by the
Port, the successful bidder (Contractor) shall execute and deliver the Agreement and the
Performance and Payment Bond to the Port. The Performance and Payment Bond shall be for the
total amount of the contract. The company providing the Performance and Payment Bond shall
be authorized to do business in the State of Oregon. The Agreement and the Performance and
Payment Bond shall be on the form provided by the Port.

14.2 Notice of Award may be canceled by the Port and the bid security forfeited if the bidder fails to
execute the Agreement, give satisfactory evidence of insurance, and furnish the performance and
payment bond within 10 days after Notice of Award. The Port may extend the time for delivery
of the executed contract documents. If the Port extends the time for delivery of the executed
contract documents at the successful bidder's request, the Port may:

A. Extend the time (see NOTICE TO PROCEED below) between Notice of Award and Notice to
Proceed by an equivalent number of days, or

B. Reduce the contract duration period (see the Bid and the Agreement) by an equivalent number of
days.

ARTICLE 15 - NOTICE TO PROCEED

15.1 Within 45 days after Notice of Award, the Port will execute the Agreement and issue Notice to
Proceed. The Notice to Proceed will state the dates: (1) on which the Contractor may begin the
work, (2) by which the Contractor is required to attain substantial completion of the work, and
(3) by which the Contractor is required to attain final completion of the work.

S:\SPECS\STANDARD\ffiS.DOC
081596

INSTRUCTIONS TO BIDDERS
00100-5



ARTICLE 16 - PROTESTS

16.1 A bidder or prospective bidder who wishes to object to any aspect of this solicitation must deliver
a written protest to the Port's Manager of Contracts and Procurement, 700 N.E. Multnomah,
15th Floor, Portland, Oregon 97232; or P.O. Box 3529, Portland, Oregon 97208; or facsimile to
(503)731-7597.

16.2 If the protest relates to matters that are apparent on the face of the solicitation documents or that
otherwise are known or reasonably ought to be known to the protestor, the protest must be
delivered no later than five calendar days before the deadline for the Port's receipt of offers.

16.3 If the protest relates to other matters, including but not limited to the award of the contract, it
must be delivered as soon as possible, and in no event later than five calendar days after the
protestor knows or reasonably ought to know of the award of the contract, the Port's intent to
award the contract, or the other matters to which the protest is addressed.

16.4 A protest is delivered for the purposes of this article when it actually is received by the Port's
Contracts and Procurement staff.

16.5 The Port may decline to review a late protest.

16.6 The protest shall be deemed to include only the documents timely delivered pursuant to this
article. It must clearly state all of the grounds for the protest and must include all arguments and
evidence in support of the protest. Testimonial evidence may be submitted by affidavit. The Port
may investigate as it deems appropriate in reviewing the protest, and will issue a written response
to the protest. The Port may proceed with contract award, execution, and performance while a
protest is pending.

END OF DOCUMENT

INSTRUCTIONS TO BIDDERS
00100-6
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Advancement
of Construction
Technology

SUBSTITUTION REQUEST

TO:

The Construction Specifications Institute
Northwest Region

PROJECT:

SPECIFIED ITEM:

Section Page

PROPOSED SUBSTITUTION:

Paragraph Description

Attached data includes product description, specifications, drawings, photographs, performance and
test data adequate for evaluation of request including identifying applicable data portions.

Attached data also includes description of changes to Contract Documents and proposed substitution
required for its proper installation.

Undersigned certifies following items, unless modified by attachments, are correct:

1. Proposed substitution does not affect dimensions shown on drawings.
2. Undersigned pays for changes to building design, including engineering design, detailing, «nd

construction costs caused by proposed substitution.
3. Proposed substitution has no adverse effect on other trades, construction schedule, or specified

warranty requirements.
4. Maintenance and service parts available locally or readily obtainable for proposed substitution.

Undersigned further certifies function, appearance, and quality of proposed
substitution are equivalent or superior to specified item.

Undersigned agrees, if this page is reproduced, terms and conditions for substitutions
found in Bidding Documents apply to this proposed substitution.

Submitted by:

Name (Print) General Contractor (if after award of Contract)

Signature

Firm Name

Address

City, State, Zip

Date

Telephone

Attachments:

Fax

For use by A/E

f~| Approved

r~j Not Approved

[H Approved as noted

[~| Received too late

By

Date

Remarks

1995 Edition



ADDENDUM NO. 1
DOCUMENT 00300

BID

To The Port of Portland
P.O. Box 3529
Portland, Oregon 97208

The bidder warrants that he has carefully examined the contract documents for the contract described as
follows:

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501

MAINTENANCE DREDGING

The bidder further warrants that he has examined the proposed work area independently of the indications
in the contract documents and has made such investigations as are necessary to determine: (1) the
character of the materials to be handled, (2) the probable interferences due to Port operations, and (3) other
conditions to be encountered.

The bidder further warrants that if this bid is accepted, he will contract with The Port of Portland in the
form of Agreement hereto annexed and will to the extent of his bid provide all things necessary for the
performance of the contract, including, but not limited to, bonds, labor, materials, transportation,
equipment, and anything else required to complete the work in accordance with the requirements of the
contract documents.

The successful bidder shall be liable to the Port for all damages that were a reasonably foreseeable result of
the successful bidder's breach or negligent performance of the contract, including, but not limited to,
damages arising from any one or more of the following events or costs:

1. Termination of the Port's lay berth contract with the federal Maritime Administration for failure to
maintain the berth depth required by the contract.

2. The cost of temporary alternative berthing due to incomplete dredging.

3. Costs to tenants for which the Port may be liable, including, but not limited to, the cost of
shipping grain by train instead of barge if Berth 501 is not useable.

4. The cost of removing grounded vessels from a berth not dredged.

1 5. Damage to vessels caused by incomplete dredging.

The parties understand that dredging may be performed only between certain dates (the dredging "window")
allowed by various regulatory agencies, that failure to complete the dredging prior to the end of the
dredging window will mean that the work cannot be completed for a number of months, and that the
extended delay in completion is likely to increase the damages incurred by the Port.

The bidder also agrees to pay Other Damages described in the General Conditions.
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Note that the quantities of unsuitable material in the bid form are estimated for bid purposes. Results of
the sediment analysis will not be available at the time this contract is advertised. Exact quantities and
locations of materials unsuitable for disposal at Morgan Bar will be specified or adjusted at the
preconstruction conference.

The bidder submits and proposes the following unit bid prices, to wit:
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§""

GENERAL TERMINAL
B104, B204, B205, B206, B501 MAINTENANCE DREDGING

Item
No.

0001

0002

0003

0004

0005

0006

0007

0008

0009

Name of Item

Initial and Interim Mobilization,
Surveying. Cleanup, and
Demobilization

Move Equipment to Accommodate
Shipping

Stand-By Delay

Berth 104, Dredging and Disposal of
Material Suitable for Disposal at
Morgan Bar

Berth 104, Dredging and Disposal of
Unsuitable Material at Contractor-
Provided Site

Berths 204, 205, 206, Dredging and
Disposal of Material Suitable for
Disposal at Morgan Bar

Berths 204, 205, 206, Dredging and
Disposal of Unsuitable Material at
Contractor-Provided Site

Berth 501 , Dredging and Disposal of
Material Suitable for Disposal at
Morgan Bar

Berth 501, Dredging and Disposal of
Unsuitable Material at Contractor-
Provided Site

Total Amount Bid (Basis of Award)

Estimated
Quantity

3.00

3.00

6.128.00

1.532.00

11.897.00

2.974.00

1.221.00

0.00

Units

LS

Each

Day

CY

CY

CY

CY

CY

CY

Unit Price
Total
Price

$

96D134
Bid
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The bidder hereby acknowledges receipt of Addendum Nos. , , , , , to
these contract documents.

Accompanying this bid is bid security. The amount is 10 percent of the total amount bid. This bid may not
be revoked by the bidder for a period of 50 days after the date bids are opened. It is agreed that if this bid
is accepted in writing by the Port's Notice of Award within 50 days after bid opening, and the Contractor
executes and delivers the Agreement, including a satisfactory performance and payment bond for the full
amount of the contract, within 10 days after Notice of Award, said bid security will be returned to the
undersigned. Otherwise, said bid security may be collected as liquidated damages at the option of the Port.

After the Contractor has delivered the executed Agreement, including a satisfactory performance and
payment bond for the full amount of the contract and evidence of insurance, the Port will issue Notice to
Proceed which will establish the dates by which the Contractor is required to attain substantial and final
completion of the work. If all of the documents are not provided within 10 days, the Port may extend the
Notice to Proceed date or reduce the contract duration period, as specified in the Instructions to Bidders,
Article 14.

The surety company requested to issue the performance and payment bond will be ..
The bidder hereby authorizes said surety to disclose to the Port any information concerning bidder's ability
to supply a performance and payment bond for the full amount of the contract.

The bidder agrees to comply with the requirements of ORS 279.350 governing the prevailing wage rates.
The bidder acknowledges that this bid takes into account the fee that the successful bidder will be required
to pay to the Oregon Bureau of Labor and Industries and that the bidder will be entitled to ho compensation
in addition to the bid price on account of that fee.

The bidder certifies that, under ORS 279.029(6), it is a (check one):
( ) Resident Bidder ( ) Nonresident Bidder.

If a nonresident bidder, the bidder certifies residency of (insert name of state where the bidder is a resident):

Failure to complete the foregoing certification of residency or nonresidency may render the bid
nonresponsive. Failure of a nonresident bidder to certify its state of residency also may render the bid
nonresponsive.
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The right to reject any or all bids is reserved.

Name of Bidder:

Signature of Authorized Person:

Title:

Business Address of Bidder:

Business Phone Number: • Fax Number:

Date:

State of Oregon Construction Contractors Board Registration No. (Required for
Bidding).

Note: Bid security must be included with this Bid.
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DOCUMENT 00500
AGREEMENT

Agreement Number

THE PORT OF PORTLAND
P. O. BOX 3529

PORTLAND, OREGON 97208

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501

MAINTENANCE DREDGING

TfflS AGREEMENT made and entered into this day of , 19 , by and

between The Port of Portland, a port district organized under ORS Chapter 778, hereinafter called "the

Port," and

of

, hereinafter called "the Contractor."

W I I N E S S E T H :

That the Contractor in consideration of the covenants, agreements and payments to be performed and made
by the Port, hereby covenants and agrees to provide all things necessary for the performance of the
contract, including, but not limited to, bonds, labor, materials, transportation, equipment, and anything else
required to execute, construct and furnish in full compliance with the contract documents, in an
expeditious, substantial and workmanlike manner, the work and material hereinafter particularly described:

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501

MAINTENANCE DREDGING

The Contractor agrees that the following are hereby made a part of this Agreement and are mutually
cooperative therewith: (1) a copy of the Contractor's Bid signed on ' 19_, including any
documentation accompanying the Bid; (2) this Agreement, including any post-Bid documentation submitted
prior to Notice of Award and attached as an exhibit to this Agreement; (3) Performance and Payment
Bond; (4) General Conditions; (5) Supplementary Conditions; (6) Wage Rates; (7) Drawings;
(8) Specifications; (9) Addenda; and (10) all Modifications issued after execution of this Agreement.

The Contractor shall be liable to the Port for all damages that were a reasonably foreseeable result of the
Contractor's breach or negligent performance of the contract, including, but not limited to, damages arising
from any one or more of the following events or costs:

1. Termination of the Port's lay berth contract with the federal Maritime Administration for failure to
maintain the berth depth required by the contract. .
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2. The cost of temporary alternative berthing due to incomplete dredging.

3. Costs to tenants for which the Port may be liable, including, but not limited to, the cost of
shipping grain by train instead of barge if Berth SOI is not useable.

4. The cost of removing grounded vessels from a berth not dredged.

5. Damage to vessels caused by incomplete dredging.

The parties understand that dredging may be performed only between certain dates (the dredging "window")
allowed by various regulatory agencies, that failure to complete the dredging prior to the end of the
dredging window will mean that the work cannot be completed for a number of months, and that the
extended delay in completion is likely to increase the damages incurred by the Port.

The Contractor also agrees to pay Other Damages described in the General Conditions.

The Contractor must obtain the prior written consent of the Port to any proposed assignment of any interest
in or part of this Agreement. Such consent shall be at the sole discretion of the Port.

Under the same date as this Agreement, the Contractor is furnishing the Port with corporate surety bonds
with as surety in the amount of .
This bond shall insure complete performance by the Contractor of this Agreement in accordance with all of
its terms and provisions.

The Contractor agrees to diligently prosecute the work to final acceptance and to accept as full payment
hereunder the amounts specified in the Bid; and the Port agrees to make payments at the time, in the
amount, and upon the terms and conditions specified herein.

The Contractor agrees to comply with all federal and state laws and regulations regarding
nondiscrimination in employment, employee benefits, and facilities.

IN WITNESS WHEREOF, the parties hereto have caused these presents to be duly executed:

(FULL NAME OF CORPORATION) THE PORT OF PORTLAND

BY:
(Signature) Mike Thome

Executive Director

NAME: Approved as to Legal Sufficiency:
(Print)

TITLE: Counsel for The Port of Portland

Approved by Commission On:
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Document 00600 Performance and Payment Bond

THE PORT OF PORTLAND

KNOW ALL MEN BY THESE PRESENTS: We

as Principal and - ' , a corporation

authorized to transact a surety business in the State of Oregon, as

Surety, are jointly and severally held and bound unto THE PORT OF

PORTLAND, a port district, in the sum of

The condition of this bond is such that, whereas on the

day of 19 the said

, Principal, made and entered into
an Agreement with THE PORT OF PORTLAND. Copies of the Agreement together
with all Contract Documents are attached and made a part hereof.

NOW, THEREFORE, this obligation under the Agreement shall become null and
void if the Principal, within the time prescribed and during the life of
any guaranty: (1) observes and complies with the terms, conditions and
provisions of said Agreement in all respects, including those listed in
ORS 279.310 to 279.320; (2) performs all matters and things specified or
shown within the time prescribed or as extended; (3) defends, indemnifies,
saves, and holds harmless THE PORT OF PORTLAND, its Board of
Commissioners, officers, agents, and employees; (4) makes payment promptly
to all persons supplying labor or materials to the Principal or the
Principal's subcontractors for prosecution of the work; (5) makes payment
promptly of all contributions due for workers' compensation insurance and
the State Unemployment Compensation Fund from the Principal or the
Principal's subcontractors in connection with prosecution of the work;
(6) pays the Department of Revenue all sums required to be deducted from
the wages of employees of the Principal and the Principal's subcontractors
pursuant to the Personal Income Tax Act of 1969; and (7) performs and
fulfills all provisions of any extensions and modifications authorized by
THE PORT OF PORTLAND, with or without notice to the Surety, which is
expressly waived; otherwise it remains in full force and effect. By
issuing this bond, the Surety agrees to be bound by the arbitration
provisions of the Contract Documents.

IN WITNESS WHEREOF, the Principal and Surety herein have caused this

bond to be signed and sealed this day of . 19 .

PRINCIPAL:

Signature:

SURETY COMPANY:

Attorney-in-Fact:

Address:

Telephone Number:

P&PBOND.990 00600-1
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RECENT CHANGES TO THE GENERAL CONDITIONS

Date Topic Item Number

2/94 Rental Rate Blue Book 10.8
(Port does not maintain)

2/94 Claims and Disputes 15

3/94 Workers' Compensation 5.3
Laws and Regulations 6.16, 6.17
Damages 13.26
Suspension; Termination 14.1, 14.2

10/95 Minimum Hourly Wage Rate; 6.38
New Fee to BOLI from Contractor

12/95 Commercial Recycling Plan - 2.8, new
Contractor Submittal forms at

end

4/96 Wage Rate Certifications 6.38, E and
F



DOCUMENT 00700
GENERAL CONDITIONS

TABLE OF CONTENTS

Page
Title Number

ARTICLE 1 - DEFINITIONS . . . 1

ARTICLE 2 - PRELIMINARY MATTERS 4
Notice of Award 4
Cancellation of Award 4
Delivery of Bonds 5
Copies of Contract Manual and Drawings ' 5
Commencement of Contract Time 5
Starting the Work 5
Before Starting Construction . . . . 5

ARTICLE 3 - CONTRACT DOCUMENTS . 6
Intent 6
Reuse 7
Additional Instructions and Supplementary Drawings . . . . . 7

ARTICLE 4 - AVAILABILITY OF LANDS;
PHYSICAL CONDITIONS;
REFERENCE POINTS 7

Availability of Lands 7
Physical Conditions - Investigations, Reports, and Tests . . 8
Unforeseen Physical Conditions . . . . . . . . . . . . . . . 8
Reference Points 8

ARTICLE 5 - BONDS AND INSURANCE 8
Bonds 8
Workers' Compensation and Unemployment Compensation 9
Liability Insurance 9
Builders Risk Insurance 10

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES . 10
Supervision . . . . . . . . . 10
Labor and Materials 11
Equivalent Materials 11
Concerning Subcontractors . . . . . . . 12
Patent Fees and Royalties . 13
Permits . . . . . . . . . . . . . . . 13
Laws and Regulations . . . . . . . . . . . . . . . 14
Taxes 16
Use of Premises . . ; . . . . 17
Safety and Protection . . . ... . . . . 17
Emergencies 18
Shop Drawings and Samples . . . . . . . . . . . . . . . . . ; 18
Access to the Work . ... . > . . . . . ... . . . . ... . . . 19
Prosecution of the Work 20

STANDARD.GCS GENERAL CONDITIONS
040396 00700-i



Title
Page

Number

PORT'S Right to do the Work ; 20
Indemnification 20
Kinimum Hourly Wage Rate 20
Labor Relations 21
Value Engineering 22
Records and Audits 22

ARTICLE 7 - WORK BY OTHERS 23

ARTICLE 8 - ENGINEER'S STATUS DURING CONSTRUCTION 23
PORT Representative 23
Construction Contract Manager 24
Inspectors . 24
Authority of the ENGINEER 24
Visits to Work Area . 25
Clarifications and Interpretations . . . . 25
Rejection of Defective Work 25
Change Orders 25
Applications for Payment . . . . . ... 25
Limitations on the ENGINEER'S Responsibilities . . . . . . . 26
Reference to the ENGINEER 26

ARTICLE 9 - CHANGE IN THE WORK 26

ARTICLE 10 - CHANGE OF CONTRACT PRICE . 27
Request for Proposal 27
Unit Prices . 29
Lump-Sum Breakdown 29
Deleted Items 29
Cost of Work (Force Account) 30
Cost of Work (Force Account) Shall Not Include . . . . . . . 33
Rental Rate Blue Book 34

ARTICLE 11 - CHANGE OF CONTRACT TIME . . . . . . . . . . . . . . . 35

ARTICLE 12 - WARRANTY;
TESTS AND INSPECTIONS;
CORRECTION, REMOVAL, OR
ACCEPTANCE OF DEFECTIVE WORK . 36

Warranty . . . 36
Tests and Inspections . . . . . . . . . . . . . 36
Uncovering Work 37
ENGINEER May Stop the Work . . . ' . . . . 37
Correction or Removal of Defective Work . . . . . . 37
One-Year Correction Period . . . . . . 38
Acceptance of Defective Work 38
PORT May Correct Defective Work 38

ARTICLE 13 - PAYMENTS TO THE CONTRACTOR AND COMPLETION 39
Before Application for Progress-Payment . . . . . . . . . . . 39
Application for Progress Payment . . . . . . . . . . . . . . 40

<5EfIERAL CONDITIONS
00700-ii

STANDARD;GGS
040396



Page i
Title Number i

|
:

Retainage 40 |
Review of Application for Progress Payment .... 41 \
Substantial Completion 42 j
Partial Utilization . 42 i
Final Inspection . 42 {
Application for Final Payment 43 >
Final Acceptance and Final Payment 43 j
CONTRACTOR'S Continuing Obligation 44 ;
CONTRACTOR'S Warranty of Title . . . . 44 ;
Waiver of Claims 44 |
Liquidated Damages 45
Other Damages 45

ARTICLE 14 - SUSPEND, TERMINATE, OR ABANDON THE WORK 46 |j
PORT May Suspend the Work . 46 [
PORT May Terminate the Work . 46 |
PORT May Abandon the Work 47 |

ARTICLE 15 - CLAIMS AND DISPUTES . 47

ARTICLE 16 - MISCELLANEOUS 49
Giving Notice . . 49
Computation of Time 49
Liability Claims 49
Rights and Remedies 49

STANDARD.GCS GENERAL CONDITIONS
040396 00700-iii



ARTICLE 1 - DEFINITIONS

These definitions apply to their use in all Contract Documents:

Act of God - An earthquake, flood, cloudburst, cyclone, tornado,
hurricane, volcanic eruption, or other cataclysmic phenomenon of nature.
(A rain, flood, windstorm, or other natural phenomenon of normal
intensity for the particular season and locality in which the work is
located is not an Act of God.)

Addenda - Written or graphic instruments issued prior to bid opening
which clarify, correct, or change the bidding documents or the Contract
Documents.

Agreement - The written Agreement between the PORT and the CONTRACTOR
covering the Work to be performed. Other Contract Documents are
attached to the Agreement and made a part thereof.

Application for Payment - The form accepted by the ENGINEER which is to
be used by the CONTRACTOR in requesting progress or final payment and
which is to include such supporting documentation as is required by the
Contract Documents.

Bid - The offer or proposal of the bidder submitted on the prescribed
form setting forth the price(s) for the Work to be performed.

Bonds - Bid security, performance and payment Bond, and other
instruments of security.

Cash Flow Schedule - A schedule showing estimated dollar amount of
progress payment for which the CONTRACTOR expects to apply each month
during the contract.

Change Order - A written order to the CONTRACTOR issued by the ENGINEER
authorizing an addition, deletion, or revision in the Work, or an
adjustment in the Contract Price or the Contract Time issued after the
effective date of the Agreement.

Complete - When the Work has been completely performed in all respects
in a manner acceptable by the ENGINEER.

Construction Contract Manager - The authorized representative of the
ENGINEER who is assigned to the Work.

Contract Documents - The CONTRACTOR'S signed Bid, including any
documentation accompanying the Bid; Agreement, including any post-Bid
documentation submitted prior to Notice of Award and attached as an
exhibit to the Agreement; performance and payment Bond; these General
Conditions; Supplementary Conditions; wage rates; Drawings;
Specifications; Addenda and Modifications.

Contract Manual - The bound volume(s) composed of bidding requirements,
contract forms, contract conditions, and specifications.
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Contract Price - The total compensation payable to the CONTRACTOR for
performing the Work as stated in the Agreement and as modified by Change
Order.

Contract Time - The number of days, computed as provided in Article 16,
Item 16.2, between Notice to Proceed and Final Acceptance of the Work.

CONTRACTOR - The person, firm or corporation with whom the PORT has
entered into the Agreement.

Cost of Work (Force Account) - A method of payment for extra work to be
performed by the CONTRACTOR as required by the ENGINEER.

Day - A calendar day of 24 hours measured from midnight to the next
midnight.

Day, business - Monday through Friday when the PORT offices are open for
business.

Defective - An adjective which, when modifying the word "Work," refers
to Work that: (1) is unsatisfactory, faulty, or deficient; (2) does not
conform to the Contract Documents; (3) does not meet the requirements of
any inspection, test, or approval referred to in the Contract Documents;
or (4) has been damaged prior to the ENGINEER'S recommendation for final
payment.

Drawings - The Drawings which show the character and scope of the Work
to be performed and which have been prepared or approved by the ENGINEER
and are referred to in the Contract Documents. (The term "plans" is
synonymous with the term "Drawings.")

The ENGINEER -The individual specified in writing by the PORT to act as
such under this Agreement, acting directly or through an assistant or
representative.

Final Acceptance - Final Acceptance will occur when the Work is deemed
to be Complete by a Final Inspection and the ENGINEER has accepted the
final application for payment.

Final Inspection - The last inspection of the Work by the ENGINEER
before Final Acceptance.

Force Account - See Cost of Work. ,

Furnish - Except as otherwise defined in greater detail, the term
"furnish" is used to mean supply and deliver materials, systems, and
equipment to the project site, ready for unpacking, assembly, .
installation, etc., as applicable in each instance.

General Requirements.- Division 1 of the Specifications.

He, Him, His - Used solely for legibility and ease of writing and
applies equally. to both genders. . .-
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Install - Except as otherwise defined in greater detail, the term
"install" is used to describe operations at the project site including
unloading, unpacking, assembly, finishing, curing, protecting, cleaning,
and similar operations, as applicable in each instance.

Modification - (1) a written amendment of the Contract Documents signed
by both parties, or (2) a Change Order. A Modification may only be
issued after the effective date of the Agreement.

.Notice of Award - The written notice by the PORT to the apparent
successful bidder stating that upon compliance with the conditions
stated therein, within the time specified, the PORT will sign and
deliver the Agreement.

Notice to Proceed - A written notice given by the PORT to the CONTRACTOR
fixing the date on which the Contract Time will commence and on which
the CONTRACTOR shall start to perform the CONTRACTOR'S obligation under
the Contract Documents, fixing the date when the Work is to be
Substantially Complete and the date when the Work is to be finally
complete.

Or Approved Equal - Materials, products, or services substituted for
those specified requiring approval by addendum prior to bid opening.

Or Equal - Materials, products, or services substituted for those
specified requiring approval prior to use.

Owner - The Port of Portland, a port district organized under ORS
Chapter 778, the party with whom the CONTRACTOR has entered into the
Agreement and for whom the Work shall be performed.

The PORT - The Port of Portland, see Owner.

Product Data - Pictures, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
CONTRACTOR to illustrate a material, product, or system for some portion
of the Work.

Provide - Except as otherwise defined in greater detail, the term
"provide" means to furnish and install, complete and ready for the
intended use,=as applicable in each instance.

Samples - Physical examples which illustrate materials, equipment, or
workmanship and establish standards by which the Work will be judged.

Shop Drawings - All brochures, diagrams, Drawings, illustrations,
instructions, performance charts, schedules, and other data which are
specifically submitted by the CONTRACTOR to illustrate some portion of
the Work. -. . : .

Specifications, Divisions 1 through 16 - Those portions of the Contract
Documents consisting of written technical descriptions of materials,
equipment, systems, standards, and workmanship as applied to the Work
and certain administrative details applicable thereto.
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Subcontractor - An individual or firm having a direct Agreement with the
CONTRACTOR or with any other Subcontractor for the performance of a part
of the Work.

Substantial Completion - The Work (or specified part) has progressed to
the point where, in the opinion of the ENGINEER as evidenced by his
letter of Substantial Completion, it is sufficiently complete, in
accordance with the Contract Documents, so that the Work (or specified
part) may be utilized for the purpose for which it was intended; or if
there be no such letter issued, when final payment is due in accordance
with Item 13.19. The terms "substantially complete" and "substantially
completed" as applied to any Work refer to Substantial Completion
thereof.

Work - The entire completed construction (or the various separately
identifiable parts) required under the Contract Documents. Work is the
result of performing services; furnishing labor; and furnishing and
incorporating materials, equipment, and all other necessary items as
required by the Contract Documents.

i Work Progress Schedule - A detailed work schedule showing the manner of
I performance of the Agreement, dates of starting and completing various
i stages of construction including a graphic network and tabulated
i schedules, or any variations as may be required.

Written Notice - Any Written Notice given in connection with this
| Agreement shall be deemed to have been received if: (1) hand carried to
j the contracting party or its representative, or (2) deposited in the
• United States mail, certified "Return Receipt Requested" and postage
| paid, and directed to the party's business address as it appears in the
i Contract Documents.

ARTICLE 2 - PRELIMINARY MATTERS

Notice of Award:

2.1 The PORT will give written Notice of Award to the successful
bidder accepting his bid. Notice of Award may be given at any
time within 50 days after bid opening.

Cancellation of Award:

2.2 The PORT reserves the right in its .sole discretion to cancel the
Agreement at any time before written Notice to Proceed has been
received by the CONTRACTOR. The CONTRACTOR agrees that the PORT
will not be liable in any way for such cancellation.
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Delivery of Bonds:

2.3 When the CONTRACTOR delivers the executed Agreement to the PORT,
the CONTRACTOR shall also deliver to the PORT such bond(s) as the
CONTRACTOR may be required to furnish in accordance with the
applicable requirements of Article 5, Bonds and Insurance.

Copies of Contract Manual and Drawings:

2.4 The PORT will furnish to the CONTRACTOR up to 6 copies of the
Contract Manual and Drawings for execution of the Work.
Additional copies will be furnished, upon request, at the cost of
reproduction.

Commencement of Contract Time:

2.5 The Contract Time will commence to run on the date stated in the
Notice to Proceed. The contract time may start at any time within
45 days after Notice of Award.

Starting the Work:

2,6 The CONTRACTOR may start to perform the Work on the date stated in
the Notice to Proceed.

Before Starting Construction:

2.7 Within 10 days after the Notice of Award and before any Work at
the work area is started, the CONTRACTOR shall deliver to the PORT
certificates, and other evidence of insurance requested by the
PORT, which the CONTRACTOR is required to purchase and maintain in
accordance with Article 5, Bonds and Insurance.

2.8 Before the CONTRACTOR begins work, a preconstruction conference
will be held to establish a working understanding among the
parties to the Work. Procedures will be established for handling
Shop Drawings and other submittals and for processing Applications
for Payment. At this conference, the CONTRACTOR shall submit to
the ENGINEER for review and acceptance:

A. A Work Progress Schedule. The schedule shall be finalized and
submitted to the ENGINEER one week after the preconstruction
conference. The final schedule shall indicate the
CONTRACTOR'S planned progress in increments of not more than
5-day periods. The schedule shall be subject to approval
and/or revision by the ENGINEER, before and during the course
of the work, at no added cost to the PORT. The CONTRACTOR
shall adhere to the schedule or any revision thereof. The
schedule will be used in the evaluation of application for
progress payment.
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B. A preliminary Shop Drawing submission schedule.
i

' ! C. A Cash Flow Schedule. The schedule will be used by the PORT
for financial planning purposes. The CONTRACTOR is not
restricted in any way by the amounts given as an estimate.
However, revised Work Progress and Cash Flow Schedules will be
required if amounts paid as monthly progress payments differ
greatly from the amounts estimated.

D. A City of Portland Commercial Recycling Plan Form, as required
under City Code 17.102.180 for construction and demolition
projects valued at $25,000 or more. Blank forms are located
at the back of these General Conditions.

2.9 In the case of a lump-sum agreement or lump-sum bid items, the
CONTRACTOR shall, no later than one week after receipt of the
Notice to Proceed, submit to the ENGINEER a breakdown of the
amount of each item used in the compilation of the bid. The
breakdown format shall be sufficiently detailed to meet the
approval of the ENGINEER, shall be used in the preparation of
application for progress payments, and may be used in the
compilation of Change Order prices when such breakdown is
determined by the ENGINEER to be applicable.

2.10 Before undertaking each part of the Work, the CONTRACTOR shall
carefully study and compare the Contract Documents and check and
verify pertinent figures shown thereon and all applicable field
measurements. The CONTRACTOR shall promptly report in writing to
the ENGINEER any conflict, error, or discrepancy that the
CONTRACTOR may discover.

ARTICLE 3 - CONTRACT DOCUMENTS

Intent:

3.1 The Contract Documents comprise the entire Agreement between the
PORT and the CONTRACTOR concerning the Work. They may be altered
only by a Modification. • .. * .

3.2 The Contract Documents are complementary. What is called for by
one is as binding as if called for by all. If, during the
performance of the Work, the CONTRACTOR finds a conflict, error,
or discrepancy in the Contract Documents, he shall report it to
the ENGINEER; in writing, at once and before proceeding with the
Work affected. .However, the CONTRACTOR shall not be liable to the
PORT for failure to report any conflict, error, .or discrepancy in
the Contract Documents unless the CONTRACTOR had actual knowledge
thereof, or should reasonably have known thereof. •.-.-•,

3.3 It is the .'intent of the Contract Documents to describe the
complete Work to be constructed. Any Work that may reasonably be
inferred from the Contract Documents as being required to produce
the intended result shall be supplied whether or not it is
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specifically called for. When words which have a well-known
technical or trade meaning are used to describe Work, materials,
or equipment, such words shall be interpreted in accordance with .
such meaning. Reference to standard specifications, manuals, or
codes of any technical society, organization, or association, or
to the code of any governmental authority shall mean the latest in
effect on the effective date of the Agreement, except as may be
otherwise specifically stated. Such reference may be specific or
implied. No provision of any referenced standard specification,
manual, or code shall change the duties and responsibilities of
the PORT, the CONTRACTOR, or any of their agents or employees from
those set forth in the Contract Documents. Clarifications and
interpretations of the Contract Documents will be issued by the
ENGINEER as provided in Item 8.7.

3.4 The Contract Documents will be governed by the laws of the State
of Oregon. .

Reuse:

3.5 Neither the CONTRACTOR nor any Subcontractor, manufacturer,
fabricator, supplier, or distributor shall have or acquire any
title to or ownership rights in any of the Drawings,
Specifications or other documents, or copies thereof, prepared by
or for the PORT. They shall not reuse any of them on any other
work without written consent of the PORT.

Additional Instructions and Supplementary Drawings:

3.6 . The ENGINEER will furnish such additional instructions by means of
Drawings or otherwise for the proper execution of the Work. All
such Drawings and written instructions become part of the
Agreement.

ARTICLE 4 - AVAILABILITY OF LANDS;
PHYSICAL CONDITIONS;
REFERENCE POINTS

Availability of Lands:

4vl. The PORT will furnish, as indicated in the Contract Documents:
(1) lands upon which the Work shall be performed,
(2) rights-of-way for access thereto, and (3) such other lands
designated for the use of the CONTRACTOR. Easements for permanent
structures or permanent changes in existing facilities will be
obtained and paid for by the PORT, unless otherwise provided in
the Contract Documents; The CONTRACTOR shall provide for all
additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and
equipment. •
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Physical Conditions - Investigations, Reports, and Tests:

4.2 Reference is made to the Supplementary Conditions for
identification of investigations, reports, and tests which have
been relied upon by the ENGINEER in preparation of the Contract

i Documents. Such reports are not guaranteed as to accuracy or
I completeness and are not part of the Contract Documents.

I Unforeseen Physical Conditions:

j 4.3 The CONTRACTOR shall promptly notify the ENGINEER in writing of
jj any conditions at the site differing materially from those shown
I1 in the Contract Documents. The ENGINEER will promptly review
|j those conditions and advise the CONTRACTOR in writing if further
jj investigation or tests are necessary. The ENGINEER will obtain

necessary additional investigations and tests. If the ENGINEER
finds there are conditions which differ materially from those

j shown in the Contract Documents which could not reasonably have
|i been anticipated by the CONTRACTOR, a Change Order may be issued
ji incorporating the necessary revisions.
j! . •
i j

ii Reference Points:II • •
ii
ij 4.4 The PORT will provide engineering surveys for construction to
!| establish reference points which are necessary to enable the
l|| CONTRACTOR to proceed with the Work. The CONTRACTOR shall:

I (1) lay out the work, unless otherwise specified in the General
| Requirements; (2) protect and preserve the established reference

points; and (3) make no changes or relocations without the prior
written approval of the ENGINEER. The CONTRACTOR shall report to
the ENGINEER whenever any reference point is lost or destroyed or

j requires relocation. The CONTRACTOR shall be responsible for
replacement or relocation of such reference points by
professionally qualified personnel.

ARTICLE 5 - BONDS AND INSURANCE

Bonds:

. 5-! T*16 CONTRACTOR shall furnish a performance and payment bond, in.an
! . amount equal to the Contract Price, as security for the faithful

performance and payment of all the CONTRACTOR'S obligations under
the Contract Documents. The,bond shall remain in effect at least
until one year after the date of Final Acceptance, except as
otherwise provided by.law. The CONTRACTOR shall also furnish such
other bond(s) as required by the Supplementary Conditions. .All
bonds shall be in the forms prescribed by the Bidding and .Contract
Requirements and executed by sureties:.-.. (1) licensed to conduct
business in the State of Oregon, and (2) named in the current list
of "Companies Holding Certificates of Authority as Acceptable
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Sureties on Federal Bonds and as Acceptable Reinsuring Companies"
as published in Circular 570 (amended) by the Audit Staff Bureau
of Accounts, U.S. Treasury Department. All bonds signed by an
agent must be accompanied by a certified copy of authority to act.

5.2 The CONTRACTOR shall substitute another bond and surety acceptable
to the PORT within 5 days after the surety on any bond furnished
by the CONTRACTOR: (1) is declared a bankrupt, (2) becomes
insolvent, (3) its right to do business is terminated in any state
where any part of the Work is located, or (4) ceases to meet the
requirements of (1) and (2) of Item 5.1.

Workers' Compensation and Unemployment Compensation:

5.3 To the extent required by Oregon law, the CONTRACTOR shall comply
with the terms of the Workers' Compensation laws and the
Unemployment Compensation laws. Before commencing work, the
CONTRACTOR shall provide the PORT with evidence in duplicate of
compliance therewith. All employers performing work under this
contract are subject employers who will comply with ORS 656.017.

Liability Insurance:

5.4 The CONTRACTOR shall obtain and maintain commercial general
liability insurance and commercial automobile liability insurance
to protect against any and all claims for damages to persons or
property which may arise out of the CONTRACTOR'S operations under
this Agreement. Such insurance shall include coverage for acts of
the CONTRACTOR, Subcontractors, and anyone directly or indirectly
employed by either of them. Such insurance shall include blanket
contractual coverage, completed operations coverage, and all other
standard coverages usually afforded by a commercial general
liability policy. The amount shall be $1,000,000 combined single
limit for property damage and bodily injury. Such insurance shall
name the PORT and its consultants as additional insureds. Such
insurance shall recognize, refer to, and insure the CONTRACTOR'S
obligations under this Agreement to indemnify, save, and hold
harmless the PORT, its commissioners, agents, employees, and
consultants. Such insurance shall be endorsed to require a 30-day
written notice to the PORT prior to cancellation or change of the
policy. One copy of the policy and one certificate of such
insurance shall be delivered to the PORT before commencing Work
and shall be subject to review and approval by the PORT. The PORT
may temporarily waive delivery of the copy of the policy, but such
waiver shall not forfeit the PORT's right to a copy of the policy.
In the event the CONTRACTOR fails to maintain such insurance, the
PORT may arrange therefor; and. any administrative costs and
premium incurred shall be to the account of the CONTRACTOR.: Any
requirements for special coverage,, increased liability coverage,
or decreased liability coverage are included in the Supplementary
Conditions. - . - ' • •
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Builders Risk Insurance:

5.5 When the Agreement pertains to Work on structures owned, leased,
or rented by the PORT, the CONTRACTOR shall obtain and maintain
for the benefit of the parties to the Agreement, as their interest
may appear, all risk builders' risk insurance to the extent of
100 percent of the value of the Work. Coverage shall also
include: (1) fonnwork in place, (2) form lumber on site,
(3) temporary structures, (4) equipment, and (5) supplies related
to the Work. Such insurance shall be endorsed to allow partial
occupancy and/or utilization of the Work by the PORT prior to
Substantial Completion of all the Work. Coverage shall continue
until the PORT'S Final Acceptance of the Work. Such insurance
shall be endorsed to require a 30-day written notice to the PORT
prior to cancellation or change of the policy. One copy of the
policy and two certificates of such insurance shall be delivered
to the PORT before commencing Work and shall be subject to review
and approval by the PORT. The PORT may temporarily waive delivery
of the copy of the policy, but such waiver shall not forfeit the
PORT'S right to a copy of the policy. In the event the CONTRACTOR
fails to maintain such insurance, the PORT may arrange therefor;
and any administrative costs and premium incurred shall be to the
account of the CONTRACTOR. Any requirements for special coverage,
increased liability coverage, or decreased liability coverage are
included in the Supplementary Conditions.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

Supervision:

6.1 The CONTRACTOR shall supervise and direct the Work as may be
necessary to perform the Work in accordance with the Contract
Documents. The CONTRACTOR shall be solely responsible for the
means, methods, techniques, sequences, and procedures of
construction. -The CONTRACTOR shall be responsible for seeing that
the finished Work complies with the Contract Documents .

6.2 The CONTRACTOR shall keep on the Work at all times during its
progress a competent resident supervisor. He shall not be
replaced without written notice to the ENGINEER except under
extraordinary circumstances . The supervisor shall be the
CONTRACTOR'S representative at the site and shall have authority
to act on behalf of the CONTRACTOR. All communications given to
the supervisor shall be as binding 'as' if given to the CONTRACTOR,

6.3 The CONTRACtOR shall designate in writing the name of the
CONTRACTOR'S authorized representative to whom the PORT will
address communications and who will sigh the CONTRACTOR'S
communications to the PORT. ' :
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Labor and Materials:

6.4 The CONTRACTOR shall provide competent, suitably qualified
personnel to survey and lay out the Work and perform construction
as required by the Contract Documents. The CONTRACTOR shall at
all times maintain good discipline and order at the site. All
Work at the site shall be performed during regular working hours.
The CONTRACTOR shall not permit overtime work or the performance
of Work on Saturday, Sunday or any legal holiday without prior
verbal or written notice to the ENGINEER. Emergency conditions
relating to safety or protection of persons or property are valid
exceptions to written notice. Other exceptions may be described
in the Supplementary Conditions.

6.5 The CONTRACTOR shall furnish for the execution, required testing,
initial operation, and completion of the Work all necessary:
(1) materials, (2) labor, (3) transportation, (4) construction
equipment and machinery, (5) tools, (6) appliances, (7) fuel,
(8) power, (9) light, (10) heat, (11) telephone, (12) water,
(13) sanitary facilities, and (14) all other facilities and
incidentals.

6.6 All materials incorporated into the Work shall be new, except as
otherwise provided in the Contract Documents. If required by the
ENGINEER, the CONTRACTOR shall furnish satisfactory evidence as to
the kind and quality of materials. Satisfactory evidence may
include reports of required tests. All materials shall be of good
quality.

6.7 Distributors, fabricators, manufacturers, and suppliers provide
instructions for their products. They show how to apply, clean,
condition, connect, erect, install, and use them. The CONTRACTOR
shall follow these instructions unless more stringent requirements
are provided in the Contract Documents.

3

6.8 All materials provided and normally tested and labeled by
Underwriters Laboratories (UL), or by a similarly recognized
third-party approval authority, shall be so labeled.

Equivalent Materials:

6.9 Proprietary names in the Contract Documents are used to establish
the type, function, and quality required. If no substitution will
be permitted, the Contract Documents will so note. Substitution
requests for "or approved equal" materials, products, or services
must be made prior to submittal of the Bid, in accordance with the
Instructions to Bidders. Substitution requests .for "or equal"
materials, products, or services may be.accepted by the ENGINEER
when the CONTRACTOR follows the procedure for review set forth
below.

A. Request for review of substitute items of material will not be
accepted by the ENGINEER from anyone other than the
CONTRACTOR.
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B. Substitution requests for "or equal" materials, products, or
services shall anticipate necessary lead time required for
approval by the PORT and for procurement.

C. The CONTRACTOR may apply in writing to the ENGINEER for
acceptance by certifying that the proposed substitute will:
(1) perform adequately the functions called for by the general

j-'; j';| design, (2) be similar and of equal substance to that
'.|| i'| specified, and (3) be suited to the same use.

D. The application shall: (1) state whether or not acceptance of
the substitute for use in the Work will require a change in
the Contract Documents to adapt the design to the substitute;
(2) state whether or not incorporation or use of the
substitute in connection with the Work is subject to payment
of any license fee or royalty; (3) identify all variations of
the proposed substitute from that specified; (4) indicate
available maintenance, repair, and replacement service; and
(5) contain an itemized estimate of all costs that will result
directly or indirectly from acceptance of such substitute,
including costs of redesign and claims of subcontractors
affected. The ENGINEER will be the sole judge of
acceptability, and no substitute shall be ordered or installed
without the ENGINEER'S prior written acceptance. The ENGINEER

-.: may require the CONTRACTOR to furnish, at no added cost to the
PORT, a special performance guaranty or other surety with
respect to any substitute.

E. Whether or not the ENGINEER accepts a proposed substitute, the
CONTRACTOR shall reimburse the PORT, if requested, for the

| costs of evaluating it. Costs shall include the ENGINEER'S
i! , time, consultant's time, and changes in the Contract

Documents.

. (|, Concerning Subcontractors:

6.10 Subcontractors and suppliers shall be subject to approval of the
ENGINEER. If the ENGINEER has reasonable objection to any of
these, the CONTRACTOR shall submit an acceptable substitute. The
CONTRACTOR will not be required to employ anyone against whom he
has reasonable objection.

6.11 The CONTRACTOR is responsible for: (1) all acts and omissions of
his Subcontractors, (2) persons and organizations directly or
indirectly employed by his Subcontractors, and (3) persons and
organizations for whose acts any of his Subcontractors may be
liable. Nothing in the Contract Documents shall create any
contractual relationship between the PORT and any Subcontractor or
other person or organization having a direct contract with the
CONTRACTOR. Nothing in the Contract Documents shall create any
obligation on the part of the PORT to pay or to see to the payment
of any moneys due any Subcontractor or other person or
organization, except as may otherwise be required by law. The
PORT may furnish to any Subcontractor or other person or
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organization, to the extent practicable, evidence of amounts paid
to the CONTRACTOR on account of specific Work completed.

6.12 The divisions and sections of the Specifications and the
identifications of any Drawings shall not control the CONTRACTOR
in dividing the Work among Subcontractors or delineating the Work
to be performed by any specific trade.

Patent Fees and Royalties:

6.13 If any design, device, material, or process covered by letters
patent or copyright is used by the CONTRACTOR, he shall:
(1) provide for such use by legal agreement with the owner of the
patent or copyright or a duly authorized licensee of such owner;
and (2) defend, save, and hold harmless the PORT from any and all
loss or expense, including legal fees, on account thereof,
including its use by the PORT.

Permits:

6.14 PORT-Designed Work

A. The PORT will submit to federal, state, and local units of
government all calculations, Drawings, and the Contract Manual
required for review and checking for purposes of obtaining
permits.

B. The PORT will obtain all permits from units of government,
except those permits customarily, issued only to the
CONTRACTOR. The CONTRACTOR shall obtain permits no later than
7 calendar days after being advised by the PORT permits are
ready to be issued.

C. The PORT will reimburse the CONTRACTOR for fees paid to local
units of government for required permits.

D. The CONTRACTOR shall bear all costs and charges imposed by
units of government for such items as duties, taxes,
assessments, licenses, and approvals.

E. The CONTRACTOR shall give all notices, regarding permits, for
inspection necessary and incidental to the due and lawful
prosecution of the Work.

F. The CONTRACTOR shall submit to the PORT a legible copy of
certificates of approval and/or certificate of occupancy
issued by the responsible unit of government.

6.15 CONTRACTOR-Designed Work

A. The PORT will7'obtain all permits from units of government,
except those permits customarily issued only to the
CONTRACTOR.
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B. The CONTRACTOR shall submit to federal, state, and local units
of government all calculations,. Drawings, and the Contract
Manual required for review and checking for purposes of
obtaining permits. Copies shall be submitted to the FORT at
the same time for approval.

C. The CONTRACTOR shall submit to the PORT all calculations,
Drawings, and the Contract Manual approved by units of
government. Changes required by units of government must be
approved by the PORT prior to the start of construction.

D. The PORT will reimburse the CONTRACTOR for fees paid to local
units of government for required permits.

E. The CONTRACTOR shall bear all costs and charges imposed by
local units of government for such items as duties, taxes,
assessments, licenses, and approvals.

F. The CONTRACTOR shall give all notices, regarding permits, for
inspections necessary and incidental to the due and lawful
prosecution of the Work.

G. The CONTRACTOR shall submit to the PORT a legible copy of
certificates of approval and/or certificate of occupancy
issued by the responsible unit of government..

Lavs and Regulations:

6.16 The CONTRACTOR shall give all notices and comply with all federal,
state, and local laws, ordinances, rules, and regulations
applicable to the Work.

Ai If the CONTRACTOR observes that the Contract Documents are at
variance therewith, the CONTRACTOR shall give the ENGINEER
prompt written notice thereof. Any necessary changes will be
adjusted by an appropriate Modification. If the CONTRACTOR
performs any Work knowing or having reason to know:that it is
contrary to.such laws, ordinances, rules and regulations, and
without such notice to the ENGINEER, the CONTRACTOR shall bear
all costs arising therefrom. It shall not be the CONTRACTOR'S
primary responsibility to make certain that the Contract
Documents are in accordance with such laws, ordinances, rules,

, and regulations.

B. The CONTRACTOR shall comply with all ordinances adopted by the
PORT, and with all rules and regulations adopted by the PORT'S

.Executive Director or,his designee, with respect to the use
of, entry on, or access to the PORT'S property or with respect
to activities occurring on the PORT'S property, as the same
may now exist or may, from time to time, be amended. The
CONTRACTOR shall ensure that he, his Subcontractors, and

, anyone directly or indirectly employed by any of them and
anyone for whose acts any of them may be liable, are aware of
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and comply with the rules and regulations referenced or
contained in Che Contract Documents. . . . .... ... ..

C. It shall be the CONTRACTOR'S responsibility to make certain
that he has the most current set of rules and regulations
applicable to his activities, his Subcontractors' activities,
and those of anyone directly or indirectly employed by any of
them and anyone for whose acts any of them may be liable.

D. The following federal, state, and local agencies have enacted
ordinances or regulations dealing with the prevention of
environmental pollution and the preservation of natural
resources that affect the performance of this Work: City of
Portland Bureau of Environmental Services (BES); Department of
Environmental Quality (DEQ); Environmental Protection Agency
(EPA); National Marine Fisheries Service (NMFS); Oregon
Department of Fish and Wildlife (ODFW); United States Fish and
Wildlife (USFW).

E. Without limiting the foregoing, the CONTRACTOR shall comply
with all federal, state, and local laws and regulations
enacted or adopted by the Congress of the United States, the
State of Oregon, the Federal Environmental Protection Agency
(EPA), the Oregon Department of Environmental Quality (DEQ)
including, but not limited to, the Resource Conservation and
Recovery Act (42 U.S.C. Sec. 6901, et. seq.), the
Comprehensive Environmental Response, Compensation and
Liability Act (42 U.S.C. Sec. 9601, et. seq.), the Toxic
Substances Control Act (15 U.S.C. Sec. 2601, et. seq.), the
Clean Water Act (33 U.S.C. Sec. 1251, et. seq.), the Clean Air
Act (42 U.S.C. Sec. 7401, et. seq.), 1985 Oregon Laws Ch. 733,
as these may be amended from time to time.

6.17 The CONTRACTOR shall comply with the following requirements of
Oregon Revised Statutes:

A. The CONTRACTOR shall:

1. Make payment promptly, as due, to all persons supplying
the CONTRACTOR labor or material for the prosecution of
the work provided for in this contract.

2. Pay all contributions or amounts due the Industrial
Accident Fund from CONTRACTOR or any subcontractor
incurred in the performance of the contract.

3. Not permit any lien or claim to be filed or prosecuted
against the PORT on account of any labor or material
furnished.

4. Pay to the Department of Revenue all sums withheld from
employees pursuant to ORS 316.167.
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II
B. If the CONTRACTOR fails, neglects or refuses to make prompt

payment of any claim for labor or services furnished to the
CONTRACTOR or a subcontractor by any person in connection with
the public contract as such claim becomes due, the proper
officer or officers representing the PORT may pay such claim
to the person furnishing the labor or services and charge the
amount of the payment against funds due or to become due the
CONTRACTOR by reason of this contract.

C. No person shall be employed for more than eight hours in any
one day, or 40 hours in any one week, except in cases of
necessity, emergency, or where the public policy absolutely
requires it, and in such cases, the laborer shall be paid at
least time and a half pay for all overtime in excess of eight
hours a day and for work performed on Saturday, Sunday, New
Year's Day on January 1, Memorial Day on the last Monday in
May, Independence Day on July 4, Labor Day on the first Monday
in September, Thanksgiving Day on the fourth Thursday in •
November, or Christmas Day on December 25 or, if one of those
named holidays falls on a Sunday, on the following Monday or,
if it falls on a Saturday, on the preceding Friday.

D. The CONTRACTOR shall promptly, -as due, make payment to any
person, copartnership, association or corporation, furnishing
medical, surgical and hospital care or other needed care and
attention, incident to sickness or injury, to the employees of
such contractor, of all sums which the CONTRACTOR agrees to
pay for such services and all moneys and sums which the
CONTRACTOR collected or deducted from the wages of his
employees pursuant to any law, contract or.agreement for the
purpose of providing or paying for such service.

E. The CONTRACTOR shall provide health care benefits to all
employees who perform services under this contract that were
performed by public employees within one year prior to the
date this contract is entered into. The benefits required by
this paragraph shall be at least substantially similar to
those recommended by the Health Services Commission and funded
pursuant to ORS 414.025, 414.036, 414.042, 414.065, and
414.705 to 414.750 and services available under ORS
,653.765(4).

Taxes:

6.18 The CONTRACTOR shall pay all import duties and sales, consumer,
use, and other similar taxes.
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Use of Premises:

6.19 The CONTRACTOR shall confine equipment, the storage of materials,
and the operations of workers to areas permitted by the Contract
Documents. He shall not unreasonably encumber the premises with
equipment or materials.

6.20 During the progress of the Work, the CONTRACTOR shall keep the
premises free from accumulations of waste materials, rubbish and
other debris resulting from the Work. At the completion of the
Work, the CONTRACTOR shall leave the site clean and ready for
occupancy. The CONTRACTOR shall restore to its original condition
those portions of the site not designated for alteration by the
Contract Documents.

6.21 The CONTRACTOR shall not permit any part of any structure to be
loaded in any manner that may endanger it. The CONTRACTOR shall
not subject any part of the Work or adjacent property to stresses
or pressures that will endanger it.

Safety and Protection: jj
!}

6.22 The CONTRACTOR shall comply with rules, regulations, and orders of ji
public bodies having jurisdiction for the safety, of persons or !!
property. Damage, injury, or loss to property caused by the |
CONTRACTOR, Subcontractor, or anyone directly or indirectly !|

. .employed by any of them or anyone for whose acts any of them may • ji
be liable, shall be remedied by the CONTRACTOR. The CONTRACTOR'S jj
duties and responsibilities for the safety and protection of the If
Work shall continue until the Work is completed and the ENGINEER jj
has issued a notice to the CONTRACTOR that the Work is Complete. jj
The CONTRACTOR shall erect and maintain necessary safeguards for ij
such safety and protection of: ; ij

• !!A. Employees on the Work and other persons, who may be affected i
thereby. j

• • ' '••' • ' !
B. The Work and materials to be incorporated therein, whether in it

storage on or off the site. If the CONTRACTOR fails to !
protect the Work, the PORT may, after notice to the . j|
CONTRACTOR, protect the Work and deduct the cost thereof from ji
payment due the CONTRACTOR. The ENGINEER'S determination of |
when and to what degree such protection is necessary shall be :||

' . . - , final. . - . , . - . . . . . . . . . |
• . • • • . - • • - • • " • \

C. Other property at the site including trees, shrubs, lawn, jj
walks, pavements, roadways, structures, and utilities not jj
designated for removal, relocation, or replacement. !<

• • ' ' ' . • |
D. Adjacent property and utilities when prosecution of the Work ||

may affect them. - . |
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6.23 The CONTRACTOR shall designate a member of his organization at the
« site whose duty shall be the prevention of accidents. This person
j'; shall be the CONTRACTOR'S supervisor unless otherwise designated
)•! in writing by the CONTRACTOR to the ENGINEER.

•J
. iS Emergencies:
'' i:'l ''• W

•ji 6.24 Emergencies affecting the safety or protection of persons or the
: ';| Work or property at or near the site or adjacent obligate the

CONTRACTOR to act to prevent threatened damage, injury, or loss.
The CONTRACTOR may act without special instruction or
authorization from the ENGINEER. The CONTRACTOR shall give the
ENGINEER written notice within 10 days of any significant changes
in the Work or deviations from the Contract Documents caused
thereby.

Shop Drawings and Samples:

!:!! 6.25 The CONTRACTOR shall check and verify all field measurements. He
shall then submit to the ENGINEER Shop Drawings for review in
accordance with the accepted Shop Drawing submission schedule.
Five copies are required unless otherwise specified. Shop
Drawings shall be checked by and stamped with the approval of the
CONTRACTOR. They shall be identified as the ENGINEER may require.
The data shown on the Shop Drawings shall be complete with respect
to dimensions, design criteria, materials of construction, and

. like information.

6.26 The CONTRACTOR shall submit to the ENGINEER for review, with such
promptness as to cause no delay in the Work, all samples required
by the Contract Documents. All samples shall be checked by the
CONTRACTOR and bear his stamp of approval. They shall be
identified clearly as to material, manufacturer, any pertinent
catalog numbers, and the intended use.

6.27 The CONTRACTOR shall call the ENGINEER'S attention to any
deviations that the Shop'Drawings or Samples may have from the
requirements of the Contract Documents. This shall be in writing
at the time of submittal.

6.28 The:ENGINEER will review with reasonable promptness Shop Drawings
; and Samples. The ENGINEER'S review and approval will be only for

conformance with the design concept of the Work and for compliance
with the Contract Documents. It will not extend to means,
methods, sequences, techniques, or procedures of construction, or
to safety precautions or programs related thereto. The review and
approval of a separate item as such will not indicate approval of
the assembly in which the item functions. The CONTRACTOR shall
make any corrections required by the ENGINEER. He shall return
the required number of corrected copies of Shop Drawings and
resubmit new Samples for review and approval. The CONTRACTOR
shall direct specific.attention in writing to revisions other than
the corrections called for by the ENGINEER on previous submittals.
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The CONTRACTOR'S stamp of approval on any Shop Drawing or Sample
shall constitute a representation to the ENGINEER that the
CONTRACTOR has: (1) determined and verified all quantities,
dimensions, field construction criteria, materials, catalog
numbers, and similar data or assumes full responsibility for doing
so; and (2) has reviewed or coordinated each Shop Drawing or
Sample with the requirements of the Contract Documents.

6.29 Submissions shall be made in time to permit the ENGINEER to review
them. Within 10 business days of actual receipt, the ENGINEER
will stamp, date, and return each submittal to the CONTRACTOR
indicating the action taken. In the event additional time is
required, the ENGINEER will notify the CONTRACTOR as to the time
required to review the submittal. If no deviations from the
specification are detected, the submittal will be stamped
"A - PROCEED PER CONTRACT DOCUMENTS." dated, and initialed. If
minor deviations from specifications are detected, the submittal
will be stamped "B - MAKE CORRECTIONS NOTED AND PROCEED PER
CONTRACT DOCUMENTS," dated, and initialed. If the submittal is
determined to be unacceptable, it will be stamped "C - SUBMITTAL
DOES NOT COMPLY WITH CONTRACT DOCUMENTS. RESUBMIT," dated, and
initialed. Similar language may be substituted for the above.
Unacceptable "C" submittals shall be revised and resubmitted
promptly to the ENGINEER.

6.30 Where a Shop Drawing or Sample is required by the Contract
Documents, no related Work shall be commenced until the submittal
has successfully completed the review process.

6.31 The ENGINEER'S review of Shop Drawings or Samples shall not
relieve the CONTRACTOR from responsibility for any deviations from
the Contract Documents. Changes in the Work shall be by Change
Order. Review by the ENGINEER shall not relieve the CONTRACTOR
from responsibility for errors or omissions in the Shop Drawings.

6.32 The CONTRACTOR-submitted Drawings, schedules, and other items that
have successfully completed the review process shall become
binding upon the CONTRACTOR. He shall be obligated to perform in
accordance with the reviewed submittal.

Access to the Work:

6.33 The CONTRACTOR shall provide proper and safe conditions for access
to the Work by: (1) the ENGINEER, (2) other representatives of
the PORT, (3) testing agencies, and (4) governmental agencies with
jurisdictional interest. Access will be at reasonable times for
observation, inspection, and testing.
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Prosecution of the Work:
'

6 . 34 . The CONTRACTOR shall carry on the Work in accordance with the Work
Progress Schedule during all claims or disputes with the PORT. No
Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as the CONTRACTOR and the
ENGINEER may otherwise agree in writing.

6.35 If it appears to the ENGINEER that the rate of progress will not
ensure Substantial Completion of the Work within the specified
time limit, the ENGINEER may order the CONTRACTOR, at no added
cost to the PORT, to take such steps as may be necessary to ensure
Substantial Completion as promised. Should the CONTRACTOR fail to
perform in accordance with the order of the ENGINEER, payment may
be withheld.

PORT'S Right to do the Work:

6.36 If the CONTRACTOR should fail to prosecute the Work properly or
fail to perform any provision of the Agreement, the PORT, after a
3 -day. written notice to the CONTRACTOR, may without prejudice to
any other remedy it may have , make good such failures . The PORT
may deduct the cost thereof from any payment due the CONTRACTOR.
In cases of emergency as determined by the ENGINEER, the PORT may
prosecute such Work without notice or delay and may deduct the
cost thereof from any payment due the CONTRACTOR.

Indemnification:

6.37 The CONTRACTOR agrees to defend, save, indemnify, and hold
harmless the PORT, its commissioners, employees, and agents from
,all loss arising as a result in whole or in part of any act or
omission, negligent or not, of the CONTRACTOR, his employees,
Subcontractors or agents, in connection with or related in any way
to the Agreement or its performance. Loss is defined collectively
as costs, fees , expenses , claims, liabilities, and damages. The
foregoing indemnification shall be provided by the CONTRACTOR even
though the loss results in part from the negligence or fault of
the PORT or third parties. It shall not be provided if the loss
results solely from the negligence of the PORT. In the event of
any loss for which the PORT is entitled to be indemnified, and to
the extent thereof, the PORT may retain any funds due the
CONTRACTOR. No interest shall accrue on such funds', during any
period of retention.

Minimum Hourly Wage Rate :

6.38 The CONTRACTOR shall comply with the prevailing wage rate
requirements of ORS 279.350.

A. The existing prevailing rates of wage which may be paid to
workers in each trade or occupation required for this Work and

•
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employed in the performance of this Work by the CONTRACTOR, a
subcontractor, or any other person doing or contracting to do
all or any part of the Work, are set forth in these Contract
Documents .

B. Workers in each trade or occupation required for this Work and
employed in the performance of this Work by the CONTRACTOR, a
subcontractor, or any other person doing or contracting to do
all or any part of the Work, shall be paid not less than the
minimum hourly rate of wage specified in the foregoing
subsection.

C. The CONTRACTOR must pay a fee to the Commissioner of the
Bureau of Labor and Industries , as provided in Section 5(1) of
1995 Oregon Laws Chapter 594. The fee is equal to 0.1 percent
of the contract price, but- in no event less than $100 or more
than $5,000.

D. The fee described in the foregoing subsection shall be paid to
the Commissioner of the Bureau of Labor and Industries
pursuant to the administrative rule of the Commissioner.

E. The CONTRACTOR or his surety shall:

1. File a written statement with the ENGINEER certifying the
hourly wage rate paid each classification of workers
employed by him upon this Work.

2. Certify that no worker employed by. him on this. Work has
been paid less than the minimum hourly wage rate
specified. .

3. Verify by oath that he has read the statement and
certificate, knows the contents, and that they are true.

4. File the written statement, certificate, and oath:

(a) With each application for progress payment.

(b) With application for final payment of any sum due
• • . . ' . on account of this Agreement. . ' .

|H F. Before progress payments are made , the ENGINEER may require
i;|; the CONTRACTOR to submit a certified copy of weekly payrolls
S' covering workers' hours, hourly wage rates, and federal and
j? state tax deductions. Forms will be provided by the PORT.

* r-'.̂a • . • _ . . •

M # > . - . • • • . • • • • • - " •
'rt:', • .

• 'lit.'-.- ' ' • • •• '
;f;i£; , Labor Relations:a.-
g; 6-39 The CONTRACTOR shall be responsible for labor relations and seek
.te; ... to adjust disputes between himself and his employees. Any labor
i|£ dispute arising from this Agreement that causes a .disruption of
^| the PORT operations shall be to the account of and the

responsibility of the CONTRACTOR.
3ffiv
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Value Engineering:

6.40 The CONTRACTOR Is welcome to submit "value engineering" proposals
for consideration by the PORT. Proposals submitted shall clearly
indicate and define the substitution, and clearly define the
benefit to the PORT. Proposals need to take into account, and
will be evaluated in light of, all pertinent factors including,
but not necessarily limited to, life cycle maintenance and
operating costs, operational reliability, and compatibility with
existing systems. The PORT and the PORT consultant evaluation
time and costs will be estimated and considered both in the
determination of the level of response to the initial proposal, as
well as in the evaluation and determination of the potential
"savings" to the PORT. "Savings" resulting from value engineering
proposals of merit will be negotiated and implemented via the
specified Change Order process.

Records and Audits:

6.41 The CONTRACTOR shall retain all financial records that pertain to
this contract for at least three years after the PORT has made
final payment and all other matters related to this contract are
finally resolved.

6.42 The PORT or its designee may inspect, audit, and copy any of the
CONTRACTOR'S records retained pursuant to Item 6.41 and any other
records to the extent necessary to evaluate and verify the costs
incurred by the CONTRACTOR in performing the work under this

1|j contract or the accuracy of any invoice, change order, payment, or
claim submitted under this contract by the CONTRACTOR or the
CONTRACTOR'S payees.

6.43 The CONTRACTOR shall make records available at any time during
regular business hours after reasonable advance notice. The
CONTRACTOR shall supply a table, a chair, an electrical outlet,
lighting, and a weatherized space of adequate size at the site of
the CONTRACTOR'S records to allow the inspection, auditing, and
copying of records. If records are located more than 100 airline
miles from Portland, Oregon, the CONTRACTOR shall deliver those
records to a site within 100 airline miles of Portland, Oregon,
for inspection, auditing, and copying.

6.44 The CONTRACTOR shall allow the PORT to interview any of the
CONTRACTOR'S employees, and shall cooperate with the PORT in
arranging interviews with the CONTRACTOR'S employees and former
employees, for the purposes of identifying, evaluating, verifying,
or auditing the records described in these "Records and Audits"
requirements.

6.45- For the purpose of these "Records and Audits" requirements, a
record may be in any form whatsoever, including but not limited to

'.' paper, photographic, or electronic form.
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6.46 The CONTRACTOR shall require all insurers, material suppliers, and
subcontractors at any tier to comply with these "Records and
Audits" requirements.

6.47 The CONTRACTOR shall be entitled to no extra compensation for
complying with these "Records and Audits" requirements. The PORT
will bear the cost of copying records.

ARTICLE 7 - WORK BY OTHERS

7.1 The CONTRACTOR shall afford utility service companies, other
contractors and the PORT employees reasonable access to the Work.
He shall allow storage of materials and execution of Work by
others. He shall properly connect and coordinate his Work with
Work by others.

7.2 If any part of the CONTRACTOR'S Work depends upon the Work of any
other contractor, utility service company, or the PORT, the
CONTRACTOR shall inspect and promptly report to the ENGINEER in
writing any reasons that render Work by others unsuitable. The
CONTRACTOR'S failure so to report shall constitute an acceptance
of the Work by others as fit and proper for integration with the
CONTRACTOR'S Work. Latent or non-apparent defects and
deficiencies in the Work by others shall be reported to the
ENGINEER in writing promptly upon discovery.

7.3 The CONTRACTOR shall do all cutting, fitting, and patching of his
Work that may be required to make its several parts come together
properly and integrate with such other Work. The CONTRACTOR shall
not endanger any Work of others. The CONTRACTOR shall only cut or
alter Work of others with the written consent of the ENGINEER and
the others whose Work will be affected.

7.4 Written notice will be given to the CONTRACTOR prior to starting
any additional Work not noted in the Contract Documents. If the
CONTRACTOR believes that the performance of such additional Work
by the PORT or others involves additional expense to the
CONTRACTOR or requires an extension of the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 15.

ARTICLE 8 - ENGINEER'S STATUS DURING CONSTRUCTION

PORT Representative: .

f |f- 8.1 The ENGINEER is the PORT representative during the construction
) p; period. .
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Construction Contract Manager:

8.2 The Construction Contract Manager is the designated representative
of the ENGINEER who administers the contract and supervises the
inspection. .

Inspectors:

8.3 Inspectors are authorized to: (1) inspect all Work as it is
performed and all material being furnished--such inspection may
extend to all or any part of the Work and to the preparation,
fabrication, or manufacture of the materials to be used; (2) call
the attention of the CONTRACTOR to any failure of the Work or
materials; (3) reject materials; and (4) suspend the Work until
any questions at issue can be referred to and decided by the
ENGINEER.

8.4 Inspectors shall not act as foremen or supervise or perform any
other duties for the CONTRACTOR, nor interfere with the
CONTRACTOR'S management of the Work. No act or failure to act on
the part of an inspector will render the PORT liable in any way,
nor shall it relieve the CONTRACTOR from fulfilling all of the
terms and. conditions of the Agreement. Inspectors are not
authorized to: (1) revoke, alter, release, or change any
requirement of the Contract Documents; (2) approve or accept any
portion of the Work; or (3) issue instructions contrary to the
Contract Documents.

Authority of the ENGINEER:

8.5 The ENGINEER will decide any and all questions which may arise as
to Agreement compliance. The CONTRACTOR shall at all times carry
out and fulfill the instructions and directions of the ENGINEER
insofar as they concern the Work to be performed under the
Contract Documents.

A. The ENGINEER'S authority includes but is not limited to:

1. The quantity, quality, and acceptability of materials
furnished and Work performed.

2. The manner of performance and rate of progress of Work.

3. Sole discretion to stop the Work whenever such stoppage
is deemed necessary.

4. Interpretation of the Contract Documents and as to the
acceptable fulfillment of the Contract Documents by the
CONTRACTOR.

B. Decisions and interpretations by the ENGINEER will be final
and binding upon the CONTRACTOR.
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C. Written approval by the ENGINEER signifies favorable opinion
and qualified consent. It does not carry with it:
(1) certification; (2) assurance of completeness;
(3) assurance of quality; (4) assurance of accuracy concerning
details, dimensions, and quantities.

D. Written approval by the ENGINEER will not relieve the
CONTRACTOR from responsibility for: (1) errors, (2) improper
fabrication, (3) nonconformance to requirements, or
(4) deficiencies within his control.

Visits to Work Area:

8.6 The ENGINEER will make visits to the work area at intervals
appropriate to the various stages of construction. He will
observe the progress and quality of the executed Work. He will
determine, in general, if the Work is proceeding in accordance
with the Contract Documents. The ENGINEER will not be required to
make exhaustive or continuous on-site inspections to check the
quality or quantity of the Work.

Clarifications and Interpretations:

8.7 The ENGINEER will issue with reasonable promptness such written
clarifications or interpretations of the Contract Documents as may
be necessary. They may be in the form of Drawings or otherwise.
They will be consistent with or reasonably inferable from the
overall intent of the Contract Documents. If the CONTRACTOR
believes that a written clarification or interpretation justifies
an increase in the Contract Price or the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 15.

Rejection of Defective Work:

8.8 The ENGINEER has authority to: (1) disapprove or reject Work
..••• which is Defective; and (2) require special inspection or testing

of the Work as provided in Items 12.2 through 12.9, whether or not
the .Work is fabricated, installed, or completed.

Change Orders:

8.9 For the ENGINEER'S responsibility as to Change Orders, see
, Articles 9, 10, 11, and 15.

Applications for Payment:

8.10 For the ENGINEER'S responsibility as to Applications for Payment,
see Article 13.
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Limitations on the ENGINEER'S Responsibilities:

8.11 The ENGINEER will not be responsible for the acts or omissions of
the: (1) CONTRACTOR, (2) Subcontractor, (3) manufacturer, (4)
fabricator, (5) supplier, (6) distributor, (7) their agents or
employees, or (8) any other person at the site or otherwise
performing any of the Work.

<«i 8.12 The ENGINEER will not be responsible for the CONTRACTOR'S means,
isT methods, procedures, sequences, or techniques of construction, or
/| related safety precautions and programs.

8.13 The ENGINEER will not be responsible for the CONTRACTOR'S failure
to perform the Work in accordance with the Contract Documents.

Reference to the ENGINEER:

8.14 The following terms are used in the Contract Documents: as
allowed, as directed, as ordered, as required, acceptable, proper,
reasonable, satisfactory, suitable. These items and any others of
like effect or import describe direction, judgment, requirement or
review of the ENGINEER as to the Work. Such use is solely to
evaluate the Work for compliance with the Contract Documents
unless there is a specific statement otherwise. The use of such
terms never indicates the ENGINEER has authority to supervise or
direct performance of the Work.

ARTICLE 9 - CHANGE IN THE WORK

9.1 Without invalidating the Agreement, the PORT may at any time order
additions, deletions, or revisions in the Work by Change Order.
Upon written direction from the ENGINEER, the CONTRACTOR shall
proceed with the Work involved. All such Work shall be executed
under the applicable conditions of the Contract Documents. If any
Change Order causes an increase or decrease in the Contract Price
or an extension or shortening of the Contract Time, an equitable
adjustment will be made as provided in Article 10 or Article 11 on
the basis of a claim as provided in Article 15.

9.2 Additional Work performed without written direction from the
ENGINEER or authorization by a Change Order will not entitle the
CONTRACTOR to an increase in the Contract Price or an extension of
the Contract Time. Emergencies, as provided in Item 6.24," are an
exception.

9.3 The PORT will execute appropriate Change Orders prepared by the;
ENGINEER covering changes in the Work which are: (1) required by
the PORT, (2) required because of unforeseen physical conditions/
(3) emergencies, (4) required because of uncovering Work for
inspection found not to be Defective, (5) as provided in
Item 10.2, and (6) required because of any other claim of the
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CONTRACTOR for a change in the Contract Time or the Contract Price
which is recommended for approval by the ENGINEER.

9.4 If notice of any change affecting the general scope of the Work or
change in the Contract Price is required by the provisions of any
Bond to be given to surety, it shall be the CONTRACTOR'S
responsibility to so notify the surety. The amount of each
applicable Bond shall be adjusted accordingly. The CONTRACTOR
shall furnish proof of such adjustment to the PORT.

ARTICLE 10 - CHANGE OF CONTRACT PRICE

Request for Proposal:

10.1 The ENGINEER may request a fixed price proposal from the
CONTRACTOR for changes in the Work. The CONTRACTOR shall prepare
a fixed price proposal in the following format:

A. Direct'Costs

1. Material (itemize).

2. Labor (man-hours, rates by crafts).

3. Labor burden (fringes, insurance, payroll taxes, etc.).

4. Equipment (type, size, attachments, hours, rate). The
Rental Blue Book will be used to establish rates as
provided in Item 10.8.

5. Small tools and supplies (itemize).

B. Direct 'costs shall not include:

1. Payroll costs and other compensation of the CONTRACTOR'S:
(I) officers, (2) executives, (3) principals of
partnerships and sole proprietorships, (4) general
managers, (5) engineers, (6) architects, (7) estimators,
(8) lawyers, (9) auditors, (10) accountants,
(II) purchasing and contracting agents, (12) expediters,
(13) timekeepers, (14) clerks, and (15) other personnel
not specifically included in the agreed-upon schedule of
job classifications referred to in Paragraph 10.5, A.
These costs shall be considered administrative costs
covered by the CONTRACTOR'S fee.

2. -Expense of the CONTRACTOR'S principal and branch offices
other than the CONTRACTOR'S office at the sitei

3. Any part of the CONTRACTOR'S capital expenses. Interest
on the CONTRACTOR'S capital employed for the Work.
Charges against the CONTRACTOR for delinquent payments.
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D.

E.

Cost of premiums for all Bonds and for all insurance
whether or not the CONTRACTOR is required by the Contract
Documents to purchase and maintain the same. Exception
shall be for additional Bonds and insurance required
because of changes in the Work.

Costs due to the negligence of the CONTRACTOR, any
Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be
liable. Negligence costs include: (1) correction of
defective Work, (2) disposal of materials wrongly
supplied, and (3) making good any damage to property.

Other overhead or general expense costs of any kind.

C. Subcontract Costs

1. Material (itemize).

2. Labor (man-hours, rates by crafts).

3. Labor burden (fringes, insurance, payroll taxes, etc.).

4. Equipment (type, size, attachments, hours, rate). The
Rental Blue Book will be used to establish rates as
provided in Item 10.8.

5. Small tools and supplies (itemize).

6. Subcontractor's fee for overhead and.profit shall be
limited to a negotiated amount not to exceed 15 percent
of the cost incurred under Items C.I. through C.3. above.
(No fee allowed for Items C.4. and C.5.)

The CONTRACTOR'S fee allowed for overhead and profit shall be
a mutually acceptable fixed fee. If none can be agreed upon,
the fee shall not exceed the following:

1. Costs incurred under
Paragraph 10.1, A, Items 1
through 3: 15 percent
(No fee allowed for Items 4 and 5)

2. Costs incurred under
Paragraph 10.1, C,. Items 1
through 3: First $1,000 10 percent

Amount Above $1,000 8 percent
(No fee allowed for Items 4, 5, and 6)

The amount of credit to be allowed by the CONTRACTOR to the
PORT for a change which results in a net decrease in cost will
be the amount of the actual net decrease plus a deduction in
the .CONTRACTOR'S overhead and profit fee by an;amount equal to
10 percent of the net decrease; and .
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F. When both additions and credits are involved in any one
change, the adjustment in the CONTRACTOR'S overhead and profit
fee shall be computed on the basis of the net change in cost.

G. If agreement cannot be reached in the fixed price proposal,
the ENGINEER may require the Work to be performed on the basis
of Cost of Work (Force Account).

Unit Prices:

10.2 In the case of unit price bid items:

A. The ENGINEER may increase the units of Work without limit or
adjustment of unit prices.

B. A major item of Work is defined as any item in a unit price
bid schedule which is equal to or greater than 10 percent of
the Contract Price as bid. The ENGINEER may decrease the
estimated quantity in a major item of work. If the ENGINEER
decreases the quantity in a major item of Work in excess of 25
percent, the remaining quantity shall be subject to a
negotiated change in unit price.

C. A minor item of Work is defined as any item in a unit price
bid schedule which is less than 10 percent of the Contract
Price as bid. The ENGINEER may decrease the estimated
quantity or delete a minor item of Work. If accumulation of
such changes decreases the Contract Price more than 25 percent
based on the estimated quantities and prices bid, the
remaining items of Work shall be subject to a negotiated
change in unit price.

Lump-Sum Breakdown:

10.3 The price of changes in a lump-sum agreement or lump-sum bid items
will be based on the lump-sum breakdown furnished in accordance
with Item 2.9.

Deleted Items:

10.4 Deletion of any items shall not be a waiver of any condition of
the Agreement nor invalidate any of its provisions. The
CONTRACTOR will be paid for all Work performed toward the
completion of the item prior to such deletion as provided in
Item 10.5. No allowance will be made for anticipated profits.
Materials delivered to the site or acceptably stored at approved
sites at the order of the ENGINEER but left unused will, if the
materials are not returnable by the CONTRACTOR for credit, be
purchased from the CONTRACTOR by the PORT at actual cost without
allowance for overhead or profit. They shall thereupon become the
PORT property. .
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Cost of Work (Force Account) :

10.5 The ENGINEER may order Work performed on the basis of Cost of Work
(Force Account). Cost of Work means the sum of all costs
necessarily incurred and paid by the CONTRACTOR in the proper
performance of the Work. Except as otherwise may be agreed to in
writing by the PORT, such costs shall be in amounts no higher than
those prevailing in the locality of the Work, shall include only
the following items, and shall not include any of the costs
itemized in Item 10.6. The CONTRACTOR'S authorized agent and the
ENGINEER shall compare records of Work on a Cost of Work basis at
the end of each workday. Copies of these records will be made in

ii|ii; duplicate by the ENGINEER and shall be signed daily by both the
|jj:;j ENGINEER and the CONTRACTOR'S authorized agent. Fully itemized

invoices for Cost of Work shall be submitted monthly, in
triplicate, to the ENGINEER. The CONTRACTOR submittal shall be in

|f ! the format described in Item 10.1. Payment will be included with
ii I regular periodic progress payments. The CONTRACTOR shall submit
}| | final billing for Cost of Work within 30 days after completion of
jjjjjj that unit of Work. Cost of the Work may include:

A. Payroll costs for employees in the direct employ of the
CONTRACTOR in the performance of the Work under schedules of
job classifications agreed upon by the PORT and the
CONTRACTOR. Such employees shall include superintendents and
foremen at the site. Payroll costs for employees not employed

• full time on the Work shall be apportioned on the basis of
their time spent on the Work. Payroll costs shall include,
but not be limited to: (1) salaries and wages; and (2) fringe
benefits including social security contributions,
unemployment, excise and payroll taxes, workers' compensation,
health and retirement benefits, sick leave, vacation and
holiday pay applicable thereto. The expenses of performing
Work after regular working hours, on Sunday, or legal holidays
shall be included in the above to the extent authorized by the
PORT.

ii - • . . . . •

| B. Cost of all materials furnished and incorporated in the Work,
if I . including costs of transportation and storage thereof, and

manufacturers' field services required in connection
therewith. All cash discounts shall accrue to the CONTRACTOR
unless the PORT deposits funds with the CONTRACTOR with which

•i, to make payments, in ̂ which case the cash discounts will accrue
3 to the PORT. All trade discounts, rebates and refunds, and

all returns from sale of surplus materials will accrue to the
- PORT. The CONTRACTOR shall make provisions so that they may

be obtained.

C. Payments made by the CONTRACTOR to Subcontractors for Work
•]«. performed by Subcontractors. If required by the PORT, the
•ijjjj CONTRACTOR shall obtain competitive bids from Subcontractors

acceptable to the CONTRACTOR and shall "deliver such bids to
ij| ' the PORT who will then determine which bids will be accepted.

If a subcontract provides that the Subcontractor is to be paid
r,j •: on the basis of Cost of Work plus a fee, the Subcontractor's
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Cost of Work shall be determined in the same manner as the
CONTRACTOR'S Cost of Work. All subcontracts shall be subject
to the other provisions of the Contract Documents insofar as
applicable.

D. Costs of special consultants employed for services
specifically related to the Work.

E. Supplemental costs defined as:

1. The proportion of necessary transportation, travel, and
subsistence expenses of the CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

2. Cost, including transportation and maintenance, of all
materials, supplies, equipment, machinery, appliances,
office, and temporary facilities at the site. Hand tools
not owned by the workers, which are consumed in the
performance of the Work. Cost less market value of such
items used but not consumed which remain the property of
the CONTRACTOR.

3. Rental of all construction equipment and machinery and
the parts thereof in accordance with rental agreements
approved by the ENGINEER. The costs of transportation,
loading; unloading, installation, dismantling, and
removal may be included. The Rental Rate Blue Book will
be used to establish rates as provided in Item 10.9. The
rental of any such equipment, machinery, or parts shall
cease when the use thereof is no longer necessary for the
Work.

4. The moving allowance for transferring trucks shall be the
calculated rate plus the operator's wage. For other
equipment transferred under its own power, the moving
allowance shall be limited to three-fourths the
calculated rental rate plus the operator's wage.

5. Move-out allowance for the return of equipment to the
location from which it was obtained. In the event the
move out is to a different location, payment shall not
exceed the amount of the move in. Payment will not be
allowed for moving equipment from.site to site within the
work area after the equipment is on the job.

6. Charges for mechanics' time utilized in servicing
equipment to ready it for use prior to moving to the work
area will not be allowed. Neither will move-in
allowances be made for equipment brought to the work area
for Force Account work which is subsequently retained and
utilized in completion of the Work.

7. The rental rate for cars or pickups will be the rate for
a 4 x 2 one-half-ton truck in Section 20 of the Rental
Rate Blue Book. See Item 10.8.
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8. Equipment will be eligible for payment when operated and
used on a full-time basis; equipment is considered to be
used full time when the equipment must be manned and
ready for use on a full-time basis.

9. When the ENGINEER determines the equipment need not
remain at the site continuously, payment will be limited
to actual hours of use.

10. Rental rates for equipment retained on the Work for an
extended duration will be adjusted to the current rate
once each year from the date of Notice to Proceed.

11. Sales, use, or similar taxes related to the Work, and for
which the CONTRACTOR is liable, imposed by any
governmental authority.

12. Costs for royalty payments, fees, permits, and licenses
other than those caused by the CONTRACTOR'S negligence.

13. Losses, damages, and related expenses sustained by the
CONTRACTOR in connection with the execution of the Work.
Not included are losses, damages, and related expenses
compensated by insurance. Losses, damages, and related
expenses caused by negligence of the CONTRACTOR, any
Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be
liable. Losses, damages, and related expenses shall
include settlements made with the written consent and
approval of the FORT. No such losses, damages and
related expenses shall be included in the Cost of the
Work for the purpose of determining the CONTRACTOR'S fee.
If, however, any such loss, damage, and related expense
requires reconstruction and the CONTRACTOR is placed in
charge thereof, the CONTRACTOR shall be paid a fee for
services proportionate to that stated in Item 10.7.

14. The cost of utilities, fuel and sanitary facilities at
the site.

15. Minor expenses in connection with the Work such as: (1)
telegrams, (2) long distance telephone calls, (3)
telephone service at the site, ,(4) expressage, and
(5) petty cash items.

16. Cost of premiums for additional Bonds^and insurance
required because of changes in the Work. ;

17. Rental of all the CONTRACTOR owned and operated power
tools and equipment which the ENGINEER approves for use.
The Rental Rate Blue Book will be used to establish rates
as provided in Item 10.8.

F. The. hourly operating cost will be allowed for! each hour that
the equipment is in use. The rate will be the monthly rate
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divided by 176 hours for single-shift operations. Hourly
rates will be adjusted for two- and three-shift operations as
recommended by the Rental Rate Blue Book as provided in
Item 10.8.

G. Equipment attachments will be included in the rate only when
deemed by the ENGINEER to be essential to the Work. When
multiple attachments are approved for use (tractor with
ripper, dozer or tractor with loader and backhoe, etc.) and
the attachments are being used interchangeably, only the one
attachment having the higher rate will be eligible for
payment.

H. Standby time, when ordered by the ENGINEER, will be paid as
follows: One-third of the total rate established in
Paragraphs 10.5, F. and 10.5, G. above, rounded to the nearest
10 cents. Standby rates which are calculated at less than one
dollar per hour will not be paid. No more than 8 hours of
standby will be paid during a 24-hour period. No more than 40
hours of standby will be paid during a one-week period. In
the event of breakdown, or shutdown by order of the ENGINEER,
of part or all of the equipment being used, payment for such
equipment that is idled shall cease. Labor that is idled and
cannot be diverted to other Work will be paid through the
one-half shift during which the breakdown or shutdown
occurred. No other payment will be made for non-operating
hours. Rental will not be allowed for equipment listed in
Section 18, Shop Tools, of the Rental Rate Blue Book having a
daily rate of less than $5 each. Individual pieces of
equipment not specifically covered by the Rental Rate Blue
Book and having a value of $350 or less shall be considered
"small tools and equipment for which no rental is allowed."

10.6 Cost of Work (Force Account) Shall Not Include:

See Item 10.5 regarding work performed on the basis of Cost of
Work (Force Account); Cost of Work (Force Account) shall not
include the following items:

A. Payroll costs and other compensation of the CONTRACTOR'S: (1)
officers, (2) executives, (3) principals of partnerships and
sole proprietorships, (4) general managers, (5) engineers,
(6) architects, (7) estimators, (8) lawyers, (9) auditors,
(10) accountants, (11) purchasing and contracting agents,
(12) expediters, (13) timekeepers, (14) clerks, and (15) other
personnel not specifically included in the agreed-upon
schedule of job classifications referred to in
Paragraph 10.5, A. These costs shall be considered
administrative costs covered by the CONTRACTOR'S fee.

B. Expense of the CONTRACTOR'S principal and branch offices other
than the CONTRACTOR'S office at the site.
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C. Any part of the CONTRACTOR'S capital expenses. Interest on
the CONTRACTOR'S capital employed for the Work. Charges
against the CONTRACTOR for delinquent payments.

D. Cost of premiums for all Bonds and for all insurance whether
or not the CONTRACTOR is required by the Contract Documents to
purchase and maintain the same. Exception shall be for
additional Bonds and insurance required because of changes in
the Work.

E. Costs due to the negligence of the CONTRACTOR, any
Subcontractor, or anyone directly or indirectly employed by
any of them or for whose acts any of them may be liable.
Negligence costs include: (1) correction of defective Work,
(2) disposal of materials wrongly supplied, and (3) making
good any damage to property.

F. Other overhead or general expense costs of any kind. The
costs of any item not specifically and expressly included in
Paragraph 10.5, A through H.

10.7 The CONTRACTOR'S fee allowed for overhead and profit shall be a
mutually acceptable fixed fee. If none can be agreed upon, the
fee shall not exceed the following:

A. Costs incurred under Paragraphs
10.5, A and 10.5, B: 15 percent
(No fee allowed for Paragraphs 1Q.5, D through H)

B. Costs incurred under Paragraph
10.5, C. less Subcontractor's fee:

First $1,000 10 percent
Amount Above $1,000 8 percent

C. If a subcontract is on the basis of the Cost of Work plus a
fee, the maximum allowable to the Subcontractor as a fee for
overhead and profit will be 15 percent of the costs incurred
under Paragraphs 10.5, A. and 10.5, B. (No fee allowed for
Paragraphs 10.5, D through H)

Rental Rate Blue Book:

10.8 The Rental Rate Blue Book, published by the Equipment Guide-Book
Company, P.O. Box 10113, Palo Alto, California 943.03, will be used
to establish rates. Rate modifications indicated on area maps in
the Rental .Rate Blue Book will no:t apply. The effective date of .
each section of the Rental Rate Blue Book when revised by the
Equipment Guide-Book Company will be established by the PORT. The
Rental Rate Blue Book denotes discontinued models by showing a
star next to the model number. Many manufacturers continue the
same model number through successive years. In the event the
ENGINEER and the CONTRACTOR are unable to distinguish discontinued
models from current models having different rates in the Rental
Rate Blue Book, the lower rate shall apply. In the event a rate
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is not given for either a new model or an older model, a rate for
the most similar model in the Rental Rate Blue Book will be used
for establishing a rate. Such characteristics as manufacturer,
capacity, horsepower, and fuel will be used as the basis for
selecting a similar model. In the event a rate has not been
established for a particular equipment category in the Rental Rate
Blue Book, the CONTRACTOR shall call the Equipment Guide-Book
Company for a written response for a rental rate on the equipment
and present to the ENGINEER for approval before use of the
equipment. The Rental Rate Blue Book rates in effect at the time
the Work is authorized are the maximum rates allowable for
equipment of modern design in good working condition.

;: ARTICLE 11 - CHANGE OF CONTRACT TIME

I •
| 11.1 Contract Time shall be changed only by a Change Order. Any
£. extension in Contract Time shall be based on written request
I delivered to the ENGINEER within 10 days of the occurrence of the
5 event. Notice of the extent of the time, with supporting data,
£ shall be delivered within 30 days of such occurrence. Failure to
|V deliver any referral to the ENGINEER within the time limits
fe specified above shall completely foreclose consideration of an
f; extension in Contract Time and all rights and remedies arising
if. therefrom. Failure of Subcontractors or suppliers to meet their
ir contract obligations shall not be cause for extension of time.

^ ' ' '
;••• 11.2 All time limits stated in the Contract Documents are of the
':.' essence.

11.3 Time extensions will be granted only when conditions described in
, Items 11.4, 11.5 and 11.6 exist and when the approved Work

Progress Schedule substantiates the need. The ENGINEER will
inform the CONTRACTOR in writing of the amount of time extension
granted. An adjustment of Contract Time shall be the CONTRACTOR'S

; sole remedy for any delay in Substantial Completion of-the Work
not wholly caused by the PORT. Unless caused by the PORT'S sole
negligence, the CONTRACTOR shall not be entitled to any damages,
loss, or expense incurred by such delay.

11.4 The CONTRACTOR shall have an extension of time of a length to be
determined by the ENGINEER should Work on the major items under
construction be hindered, delayed or suspended by: (1) the PORT,
(2) acts of God, (3) unusually severe weather beyond that normally
expected from average established by the National Weather Bureau
records for the period during which construction is to be
accomplished, or (4) casualties or occurrences not caused in whole
or in part by the CONTRACTOR.

11.5 For those contracts which specify a completion date rather than
contract duration, the specified Substantial Completion date will
be adjusted if the period between the date of bid opening and the
date of Notice to Proceed is more than that stated in
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Document 00100, Instructions to Bidders, as the period during
which the bid cannot be revoked. The adjustment will be the
addition of one day for each day over that specified period, less
the number of calendar days over 10 in which the CONTRACTOR fails
to deliver the executed Agreement and Performance and Payment Bond
and furnish the required evidence of insurance to the PORT.

11.6 Work covered by Change Order may require time extension or
reduction. The amount of time extension or reduction will be
agreed upon by the CONTRACTOR and the ENGINEER.

ARTICLE 12 - WARRANTY;
TESTS AND INSPECTIONS;
CORRECTION, REMOVAL, OR
ACCEPTANCE OF DEFECTIVE WORK

Warranty:

12.1 The CONTRACTOR warrants to the PORT that all Work shall be in
accordance with the Contract Documents and shall not be Defective.

Tests and Inspections:

12.2 The CONTRACTOR shall give the ENGINEER timely notice of readiness
of the Work for all required inspections, tests, or approvals.

12.3 A. The CONTRACTOR shall:

1. Be responsible for compliance with all laws, ordinances,
rules, regulations, codes, and orders of any public body
having jurisdiction over inspection, testing, or approval
of the Work. The CONTRACTOR shall pay all related costs.
See Items 6.14 and 6.15 for reimbursement.

2. Furnish the ENGINEER the required certificates of
inspection, testing, and approval.

3.. Be resppnsible for inspection or testing required for the
ENGINEER'S acceptance of a manufacturer, fabricator,
supplier, or distributor of materials. The CONTRACTOR
shall pay all related costs.

B. The PORT will pay the cost of all other inspections, tests,
and approvals unless otherwise specified.

12.4 If any Work that is to be .inspected, tested, or approved is
covered without concurrence of the ENGINEER, it must, if requested
by the ENGINEER, be uncovered for observation. Such uncovering
shall be at the CONTRACTOR'S expense unless: (1) the CONTRACTOR
has given the ENGINEER timely notice of intent to coyer such Work,
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and (2) the ENGINEER has not acted with reasonable promptness in
response to such notice.

12.5 The following shall not relieve the CONTRACTOR from his obligation
to perform the Work in accordance with the Contract Documents:
(1) observation by the ENGINEER, (2) inspections, (3) tests,
(4) approvals by others.

Uncovering Work:

12.6 Any Work covered contrary to or without concurrence of the
ENGINEER, must, if requested by the ENGINEER, be uncovered for the
ENGINEER'S observation. It shall be replaced at no added cost to
the PORT.

12.7 The CONTRACTOR, at the ENGINEER'S request, shall uncover, expose,
or otherwise make available for observation, inspection, or
testing, as the ENGINEER may require, any portion of Work in
question. The CONTRACTOR shall furnish all necessary labor,
material, and equipment. If it is found that such Work is
Defective, the CONTRACTOR shall bear all the costs of:
(1) uncovering, (2) exposure, (3) observation, (4) inspection,
(5) testing, (6) satisfactory reconstruction, and (7) additional
professional services. An appropriate deductive Change Order will
be issued. If, however, such Work is found not to be Defective,
the CONTRACTOR shall be allowed an increase in the Contract Price
or an extension of the Contract Time, or both, directly
attributable to such uncovering, exposure, observation,
inspection, testing, and reconstruction if he makes a request
therefor as provided in Articles 10 and 11.

ENGINEER May Stop the Work:

12.8 The ENGINEER may order the CONTRACTOR to stop the Work, or any
portion thereof, until the cause for such order has been
eliminated if: (1) the Work is Defective, and (2) the CONTRACTOR
fails to supply sufficient skilled workers or suitable materials
or equipment. However, this right of the ENGINEER to stop the
Work shall not give rise to any duty on the part of the ENGINEER
to exercise this right for the benefit of the CONTRACTOR or any
other party.

Correction or Removal of Defective Work:

12.9 If required by the ENGINEER, the CONTRACTOR shall promptly,
without added cost to the PORT, and as specified by the ENGINEER:
(1) correct any Defective Work, whether or not fabricated,
installed, or completed; or (2) if the Work has been: rejected by
the ENGINEER, remove it from the site and replace it with
noridefective Work. .
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One-Year Correction Period:

12.10 If any Work is found to be Defective:

A. Within one year after the date of Final Acceptance

B. Or such longer time prescribed by law

C. Or by the terms of any special guaranty or extended warranty
required by the Contract Documents

D. Or by any specific provision of the Contract Documents,

The CONTRACTOR shall correct such Defective Work:

A. Promptly,

B. Without added cost to the PORT, and

C. In accordance with the ENGINEER'S written instruction.

If the Work has been rejected by the ENGINEER, the CONTRACTOR
shall:

A. Remove it from the site and

B. Replace it with nondefective Work.

If the CONTRACTOR does not promptly comply with the terms of such
instructions, or. in an emergency where delay would cause serious
risk of loss or damage, the PORT may have the Defective Work
corrected or the rejected Work removed and replaced, and all
direct and indirect costs of such removal and replacement,
including compensation for additional professional services, shall
be paid by the CONTRACTOR.

Acceptance of Defective Work:

12.11 Instead of requiring correction or removal and replacement of
Defective Work, the PORT may accept it. Any and all costs
associated with required testing or certification of the work or
materials shall be the responsibility of the CONTRACTOR. If
acceptance occurs prior to final payment, a Change Order will be
issued incorporating the necessary revisions in the Contract
Documents. The Change Order will include appropriate reduction in
the Contract Price. If the acceptance occurs after final payment,
an appropriate amount shall be paid by the CONTRACTOR to the PORT.

PORT May Correct Defective Work:

12.12 If the CONTRACTOR fails, within 3 days after written notice from
the ENGINEER, to proceed to correct Defective Work or to remove
and replace rejected Work as required by the ENGINEER in
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accordance with Item 12.9, or if the CONTRACTOR fails to perform
the Work in accordance with the Contract Documents (including any
requirements of the Work Progress Schedule), the PORT may after a
3-day written notice to the CONTRACTOR, correct and remedy any
such deficiency. In exercising the rights under this paragraph,
the PORT will proceed expeditiously. To the extent necessary to
complete corrective and remedial action, the PORT may:
(1) exclude the CONTRACTOR from all or part of the site; (2) take
possession of all or part of the site; (3) suspend the
CONTRACTOR'S services related thereto; (4) take possession of the
CONTRACTOR'S tools, appliances, construction equipment and
machinery at the site; and (5) incorporate in the Work, all
materials stored at the site or for which the PORT has paid the
CONTRACTOR but which are stored elsewhere. The CONTRACTOR shall
allow the PORT representatives, agents, and employees such access
to the site as may be necessary to exercise the rights under this
paragraph. All direct and indirect costs in exercising such
rights will be charged against the CONTRACTOR. A Change Order
will be issued incorporating the necessary revisions in the
Contract Documents and a reduction in the Contract Price. Such
direct and indirect costs will include, in particular but without
limitation: (1) additional professional services required, and
(2) repair and replacement of Work of others destroyed or damaged
by correction, removal, or replacement of the CONTRACTOR'S
Defective Work. The CONTRACTOR shall not be allowed an extension
of the Contract Time because of any delay in performance of the
Work attributable to the exercise of the PORT'S rights hereunder.

ARTICLE 13 - PAYMENTS TO THE CONTRACTOR AND COMPLETION

Before Application for Progress Payment:

13.1 Prior to submitting the first application for progress payment,
the CONTRACTOR shall have submitted the following to the ENGINEER.
These submittals shall be acceptable to the ENGINEER.

A. Work Progress Schedule, in accordance with Paragraph 2.8.

B. Final Shop Drawings submission schedule.

C. Cash Flow Schedule, in accordance with Paragraph 2.8.

D. Lump-sum breakdown of the Work, in accordance with
Paragraph 2.9.

E. Wage certification, in accordance with Paragraph 6.38.

13.2 Prior to submitting for progress payment in excess of 90 percent
of the contract amount, the CONTRACTOR shall submit any required
Operation and Maintenance Manuals for approval. Approved complete
manuals must be submitted as a requirement for Final Acceptance.
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Application for Progress Payment: .

13.3 A. The CONTRACTOR may apply for monthly progress payments on Work
completed by the date of application. Application shall be
made on the CONTRACTOR'S Monthly Estimate Application (forms
follow these General Conditions) and be accompanied by
supporting documentation required by the .Contract Documents
and also as the ENGINEER may require. Applications shall be
signed by the CONTRACTOR and submitted to the ENGINEER for
review.

B. All applications, except the first application, shall include
the CONTRACTOR'S Lien Waiver affidavit (form follows these
General Conditions) stating that all of the CONTRACTOR'S
obligations to date relating to the Work have been paid.

13.4 Materials delivered and stored on site but not yet incorporated in
the Work may be included in the application for progress payment
subject to approval by the ENGINEER and the following:

A. No payment on stored materials costing less than $5,000.

B. The PORT'S title to and interest in must be clearly
established.

C. Value shall be established by invoice, freight bill, or other
document. The progress payment will be limited to 90 percent
of the net cost to the CONTRACTOR.

D. When there is a bid price on materials in place, the ENGINEER
will estimate the cost of placing. The progress payment will
be limited to 90 percent of the bid price less the estimated
cost of placing.

E. Items shall be covered by appropriate insurance.

13.5 No progress payment will be made for a sum less than $1,000. The
payments will be approximate only, and any payment will be subject
to reduction because of error in any previous payment.

13.6 Progress payment shall not be construed as acceptance or approval
of such Work or waiver of any defects therein.

Retainage:

13.7 Five percent of Contract Price of the Work completed will be
deducted and retained by the PORT from progress payments. When
Work is 97 1/2 percent complete, the ENGINEER may reduce the
amount retained to 100 percent of the value of uncompleted Work as
determined by the ENGINEER.

13.8 The CONTRACTOR may deposit Bonds and securities in lieu of the
retainage. Deposit shall be for the benefit of and without cost
to the PORT. Deposit shall be with the PORT or in a bank or trust
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company approved by Port. The character of Bonds and securities
shall be as approved by ORS 279.420.

13.9 The CONTRACTOR may establish an interest-bearing account for
deposit of retainage in a bank in a manner authorized by
ORS 279.420. The account will be established for the benefit of
and under the control of the PORT. Interest shall accrue to the
CONTRACTOR. The CONTRACTOR shall notify the ENGINEER of the
elected retainage option for the-project.

Review of Application for Progress Payment:

13.10 The ENGINEER will review each application for progress payment and
recommend payment or return to the CONTRACTOR with written reasons
for not recommending payment. The ENGINEER will make
recommendation within 10 days of receipt of application. The
CONTRACTOR shall make corrections and resubmit. The PORT will pay
the CONTRACTOR the recommended amount within 30 days of the date
of receipt of the ENGINEER'S recommendation for payment.

13.11 If late in making payment, the PORT will pay the CONTRACTOR
interest at the rate of 1 1/2 percent per month on the progress
payment, not including retainage. Interest will commence 30 days
after application by the CONTRACTOR has been recommended for
progress payment, or 15 days after payment is approved by the
PORT, whichever is the earlier date. Any interest owed by either
party under any provision of this agreement shall be simple
interest.

13.12 The PORT may refuse to make payment, in whole or any part, if:

A. The Work is defective, or completed Work has been damaged
requiring correction or replacement;

B. Written claims have been made against the PORT or liens have
been filed in connection with the Work;

C. The Contract Price has been reduced;

D. The PORT has been required to correct Defective Work or
complete the Work in accordance with Item 12.12,

E. The CONTRACTpR's prosecution of the Work in accordance with
the Contract Documents is unsatisfactory;

F. The CONTRACTOR has failed to make payment to Subcontractors,
or for labor or materials; or

G. The CONTRACTOR is in breach of this contract.
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Substantial Completion:

13.13 When the CONTRACTOR considers the entire Work ready for its
intended use, he shall certify in writing that the. entire Work is
Substantially Complete and request a letter confirming Substantial
Completion. Within 15 days thereafter, the CONTRACTOR and the
ENGINEER shall make an inspection of the Work to determine the
status of completion. If the ENGINEER considers the Work
Substantially Complete, he will within 15 days of date of
inspection execute and deliver to the CONTRACTOR a confirming
letter with a list of items to be completed or corrected. The
letter will state the date of substantial completion. If the
ENGINEER does not consider the Work Substantially Complete, he
will notify the CONTRACTOR in writing giving reasons therefor.

13.14 The PORT will have the right to exclude the CONTRACTOR from that
part of the Work after the date of Substantial Completion. .The
PORT will allow the CONTRACTOR reasonable access to complete or
correct items on the list.

Partial Utilization:

13.15 The ENGINEER may request in writing that the CONTRACTOR permit the
PORT td use any part of the Work which is Substantially Complete
and which may be used without significant interference with
construction of the other parts of the Work. If the CONTRACTOR
agrees, the. CONTRACTOR shall certify that that part of the Work is
Substantially Complete. The ENGINEER will also issue to the
CONTRACTOR a confirming letter with a list of items to be
completed or corrected. The PORT will assign responsibility for
security, operation, safety, maintenance, utilities, and insurance
for that part of the Work.

13.16 In lieu of issuing a letter confirming Substantial Completion for
part of the Work, the PORT may take over operation of part of the
Work whether or not it is Substantially Complete if such part is
functionally and separately useable.

Final Inspection:

13.17 When the CONTRACTOR considers the entire work to be complete, he
shall certify in writing that the entire Work is Complete and
request a letter confirming Completion. Within 15 days
thereafter, the ENGINEER will make Final Inspection and will
notify the CONTRACTOR, in writing, of all particulars in which
this inspection reveals that the Work is incomplete or Defective.
The CONTRACTOR shall immediately take such measures as are
necessary to remedy such deficiencies.
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Application for Final Payment:

13.18 The CONTRACTOR may make application for final payment after Final
Inspection and after all Work is complete and all deficiencies
corrected. The CONTRACTOR shall make application for final
payment following the procedure for progress payments. The
application shall be preceded or accompanied by all documentation
called for in the Contract Documents and other data as the
ENGINEER may require. Some examples of documentation are:

A. Operating and maintenance instructions and manuals.

B. Marked-up Drawings for creating as-construeted Drawings.

C. Schedules.

D. Manufacturers' warranties or extended warranties.

E. Bonds.

F. Certificates of inspection.

G. Releases or waivers of all liens arising out of or filed in
connection with the Work.

H. The CONTRACTOR'S affidavit that the releases or waivers
include all labor, services and materials for which a lien
could be filed.

I. The CONTRACTOR'S Lien Waiver affidavit that all payrolls and
materials bills and other indebtedness connected with the Work
for which the PORT might in any way be responsible have been
paid or otherwise satisfied (form follows these General
Conditions).

J. Consent of surety, if any, to final payment.

If any Subcontractor, manufacturer, fabricator, supplier, or
distributor fails to furnish a release or receipt in full, the
CONTRACTOR may furnish a Bond or other collateral satisfactory to
the PORT to indemnify the PORT against any lien.

Final Acceptance and Final Payment:

13.19 Upon receipt of the CONTRACTOR'S application for final payment,
the ENGINEER will, within 15 days, recommend final payment or
return the application to the CONTRACTOR. If the application is
returned, the ENGINEER will give the CONTRACTOR written reasons
for not recommending final payment. The CONTRACTOR shall make the
necessary corrections and resubmit the application. When the Work
is complete and the final application for payment is accepted, the
ENGINEER will give the CONTRACTOR written Final Acceptance. The
PORT will pay the CONTRACTOR the recommended amount within 30 days
of the date of Final Acceptance.
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13.20 If late in making payment, the PORT will pay the CONTRACTOR
interest at the rate of 1 1/2 percent per month on the final
payment due the CONTRACTOR. Interest will commence 30 days after
Final Acceptance and run until final payment is tendered to the
CONTRACTOR,

CONTRACTOR'S Continuing Obligation:

13.21 The CONTRACTOR'S obligation to perform and complete the Work in
accordance with the Contract Documents shall be absolute. None of
the following will constitute acceptance of Work not in accordance
with the Contract Documents or release the CONTRACTOR from
obligation to perform the Work in accordance with the Contract
Documents:

A. Recommendation of any progress or final payment.

B. Payment by the PORT to the CONTRACTOR.

C. Issuance of a letter of Substantial Completion.

D. Use or occupancy of the Work or any part by the PORT.

E. Any act of acceptance by the PORT.

F. Any failure of acceptance by the PORT.

G. Any correction by the PORT of Defective Work.

CONTRACTOR'S Warranty of Title:

13.22 The CONTRACTOR warrants that title to all Work and materials
covered by any application for payment, whether incorporated in
the Work or not, will pass to the PORT at the time of payment.
Title shall be free and clear of all liens, claims, security
interests and encumbrances.

Waiver of Claims:

13.23 The making of final payment will constitute a waiver of all claims
by the PORT against the CONTRACTOR except claims arising from:

A. Unsettled liens.

B. Defective Work appearing after Final Inspection.

C. Failure to comply with the Contract Documents.

D. Failure to comply with the terms of any special guaranties.

E. Tb,e CONTRACTOR'S continuing obligation under the Contract
Documents. .
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The acceptance of final payment will constitute a waiver of all
claims by the CONTRACTOR against the PORT other than those made in
writing and still unsettled.

Liquidated Damages:

13.24 Time is of the essence of this Agreement. It is agreed by the
parties to the Agreement that in case the Work required under the
Agreement is not completed within the applicable Contract Time,
damage will be sustained by the PORT and that it is and will be
impractical to determine the actual damage which the PORT will
sustain by reason of such delays. It is therefore agreed that the
CONTRACTOR shall pay the PORT, not as a penalty, but as liquidated
damages the per diem amount set forth in the Agreement for each
day elapsed beyond the Substantial Completion date stated in the
Notice to Proceed applicable to the Work required under the
Agreement. Permitting the CONTRACTOR to continue and finish the
Work or any part thereof after Substantial Completion shall in no
way operate as a waiver on the part of the PORT of any of its
rights under the Agreement. Payment of liquidated damages shall
not release the CONTRACTOR from obligations in respect to the
fulfillment of the entire Agreement. Payment of liquidated
damages shall not constitute a waiver of the PORT'S right to
collect any additional damages which it may sustain by failure of
the CONTRACTOR to carry out the terms of the Agreement. It is the
intent of the parties that said liquidated damages be full and
complete payment only for failure of the CONTRACTOR to complete
the Work on time. Liquidated damage amounts may be withheld by
the PORT from any partial or final payment due the CONTRACTOR.

Other Damages:

13.25 The PORT will further have the right to charge the CONTRACTOR, and
to deduct from any payment due: (1) the actual cost of the PORT'S
engineering; (2) inspection; and (3) overhead expenses which are
directly chargeable to the Agreement, and which accrue during the
period between the Substantial Completion date stated in the
Notice to Proceed and the date of Final Acceptance. Costs of
final surveys and preparation of final estimate will not be
included in such charges.

13.26 The PORT shall have the right to recover from the CONTRACTOR and,
to the extent permitted by law, to deduct from any payment due the
CONTRACTOR,' the amount of any loss suffered by the PORT on account
of the failure of the CONTRACTOR, Subcontractor, any anyone
directly or indirectly employed by any of them and anyone for
whose acts any of them may be liable to comply with the rules and
regulations referenced or contained in the Contract Documents.
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ARTICLE 14 - SUSPEND, TERMINATE, OR ABANDON THE WORK

PORT May Suspend the Work:

14.1 Suspension of the Work:

A. The PORT may, at any time and without cause, suspend the Work
or any portion thereof for a period of not more than 90 days
by notice, in writing, to the CONTRACTOR which will fix the
date on which Work shall be resumed. The CONTRACTOR shall
resume the Work on the date so fixed. The CONTRACTOR will be
allowed an increase in the Contract Price or an extension of
the Contract Time, or both, directly attributable to any
suspension, subject to the ENGINEER'S approval.

B. In the event the CONTRACTOR, Subcontractor, or anyone directly
or indirectly employed by any of them or anyone for whose acts
any of them may be liable fails to comply with the rules and
regulations referenced in the Contract Documents, the PORT may
suspend the Work or any portion thereof and may continue the
suspension until completion of any investigation or evaluation
by the PORT and full compliance with any corrective measures
which the PORT may reasonably require. The PORT shall not be
liable to the CONTRACTOR for any delay caused by such
suspension, nor shall there be any adjustment in the Contract
Price or Contract Time.

PORT May Terminate the Work:

14.2 Upon the occurrence of any one or more of the following events:

A. The CONTRACTOR is adjudged a bankrupt or insolvent.

B. The CONTRACTOR makes a general assignment for the benefit of
creditors.

C. A trustee or receiver is appointed for the CONTRACTOR or for
any of the CONTRACTOR'S property.

D. The CONTRACTOR files petition to take advantage of any
debtor's act, or to reorganize under the bankruptcy or similar
l a w s . . - ' • - •

E. The CONTRACTOR repeatedly fails to supply sufficient skilled
workers or suitable materials or equipment.

F. The CONTRACTOR repeatedly fails to make prompt payments to
Subcontractors or for labor and materials.

G. The CONTRACTOR disregards laws, ordinances, rules,
regulations, or orders of any public body having jurisdiction
including, without limitation, ordinances adopted by the PORT
and referenced in the Contract Documents, and the rules and
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regulations adopted by the PORT'S Executive Director or his
designee.

H. The CONTRACTOR disregards the authority of the ENGINEER.

I. The CONTRACTOR otherwise violates in any substantial way any
provisions of the Contract Documents.

The PORT may, after giving the CONTRACTOR and his surety a 7-day
written notice: (1) terminate the services of the CONTRACTOR;
(2) exclude the CONTRACTOR' from the site; (3) take possession of
the site and all of the CONTRACTOR'S tools, appliances,
construction equipment and machinery at the site and use the same
to the full extent they could be used by the CONTRACTOR without
liability to the CONTRACTOR for trespass or conversion;
(4) incorporate in the Work all materials stored at the site or

• for which the PORT has paid the CONTRACTOR but which are stored
elsewhere; and (5) finish the Work as the PORT may deem expedient.
In such case the CONTRACTOR shall not be entitled to receive any
further payment until the Work is finished. If the unpaid balance
of the Contract Price exceeds the direct and indirect costs of
completing the Work, including compensation for additional
.professional services, such excess will be paid to the CONTRACTOR.
If such costs exceed such unpaid balance, the CONTRACTOR shall pay
the difference to the PORT. Such costs incurred by the PORT will
be verified by the ENGINEER and incorporated in a Change Order;
but in finishing the Work, the PORT will not be required to obtain
the lowest figure for the Work performed.

14.3 Where the CONTRACTOR'S services have been so terminated by the
PORT, the termination shall not affect any rights of the PORT
against the CONTRACTOR then existing or which may thereafter
accrue. Any retention or payment of moneys due the CONTRACTOR by
the PORT will not release the CONTRACTOR from liability.

PORT May Abandon the Work:

14.4 Upon giving the CONTRACTOR a 7-day written notice, the PORT may,
without cause and without prejudice to any other right or remedy,
elect to abandon the Work and terminate the Agreement. In such
case, the CONTRACTOR will be paid for all Work executed and any
costs sustained plus reasonable termination expenses.

ARTICLE 15 - CLAIMS AND DISPUTES

15.1 A party shall submit to the other a written statement of a claim
not otherwise provided for by this contract within 30 calendar
days after the claimant first has knowledge of or reason to know
of the facts upon which the claim is based. The statement of
claim shall recite the facts upon which the claim is based and
include copies of all documentary evidence in support of the
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claim. Within 15 calendar days after, receiving a claim, the party
to which a claim is submitted shall respond in writing stating
whether the claim is allowed, partially allowed, or denied. If
the claimant disputes the action taken by the other party, the
claimant shall deliver a written notice of dispute to the other
party within 15 calendar days after the claimant receives the
other party's written response to the claim. The written notice
of dispute shall be entitled "Notice of Dispute." A claim shall
be barred if the claimant fails to comply with the foregoing
notice of dispute requirement or fails to timely deliver the
.notice of dispute to the other party.

15.2 The parties shall attempt to resolve all disputes by negotiation.
Negotiations shall be initiated at the earliest opportunity. Each
party shall freely share unprivileged information requested by the
other and shall make a good faith effort to ensure that all
relevant issues are fully developed and fairly presented, to the
other side.

15.3 If a dispute cannot be resolved through negotiations between the
CONTRACTOR'S representatives and the PORT'S Construction Contract
Manager and the ENGINEER, the parties shall submit the dispute to
mediation. Either party may request mediation. The requesting

. party must suggest an independent mediator with the request for
mediation. If the parties cannot agree upon a mediator, either
party may apply to the Presiding Judge, Multnomah County Circuit
Court, for appointment of a mediator. The parties shall share
equally in the fees and costs of the mediator. Each .party .shall
be responsible for its own attorney fees. Mediation shall be at
Portland, Oregon, unless the parties agree otherwise.

. .

15.4 If a dispute is not resolved by mediation, the parties may,, but
are not required to, agree to submit the dispute to binding
arbitration, in which case the parties shall agree upon the
arbitrator, the applicable rules for arbitration, the time and
place of arbitration, and the allocation of costs and attorney
fees related to the arbitration.

15.5 If a dispute cannot be resolved by mediation, and the parties do
not agree to submit the dispute to arbitration, either party may
file a lawsuit to resolve the dispute in a court with proper
jurisdiction located in Multnomah County, Oregon. The prevailing
party shall be entitled to recover attorney fees and costs at
trial and on appeal.

15.6 Except to the extent performance may be legally excused under the
particular circumstances, each party shall continue to perform rits
duties under the contract while the resolution of a dispute is
pending. Failure to comply with this requirement shall be a
material breach of the contract. . • : . .
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ARTICLE 16 - MISCELLANEOUS

Giving Notice:

16.1 When the Contract Documents require that written notice be given,
notice shall be deemed valid if it is:

A. Hand carried to the person to whom it is intended, or

B. Hand carried to an officer of the firm for which it is
intended, or

C. Sent by registered or certified "Return Receipt Requested"
mail, postage prepaid, to the last business address known to
the giver of the notice.

Computation of Time:

16.2 Any period of time referred to in the Contract Documents by days
shall be computed to exclude the first and include the last day of
such period. If the last day of any time period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of
the applicable jurisdiction, such day shall be omitted.

Liability Claims:

16.3 Should the PORT or the CONTRACTOR suffer injury or damage to his
person or property because of any error, omission, or act of the
other party or of any of the other party's employees or agents or
others for whose acts the other party is legally liable, claim
shall be made: (1) in writing, and (2) to the other party within
a reasonable time of the first observance of such injury or
damage.

Rights and Remedies:

16.4 The General Conditions impose duties and obligations on the
contract parties and provide for rights and remedies. Refer in
particular to Items 6.38, 12.1, 12.9, 12.12, 13.16 and 14.2. They
outline some of the warranties, guaranties, and obligations
imposed on the CONTRACTOR, and rights and remedies allowed the
PORT. The rights and remedies available to each party are in
addition to, and shall not limit, actions allowed by law or other
parts of the Contract Documents. All representations, warranties,
and guaranties made in the Contract Documents shall survive final
payment and termination or completion of this Agreement. The
content of this paragraph shall apply as if repeated specifically
in the Contract Documents in connection with each duty,
obligation, right, and remedy.
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THE PORT OF PORTLAND

CONTRACTOR'S MONTHLY ESTIMATE APPLICATION

APPLICATION NO.
PAGE 1 of

CONTRACTOR:

PROJECT TITLE:
PROJECT NO.:
AIP NO.

Work Performed Through:

Q

Report of DBE Compliance attached (if required) .

Wage certifications for all labor are attached,
or have been previously submitted.

The undersigned certifies that to the best
of the undersigned's knowledge:

1) work covered by this invoice is in
accordance with the contract documents, and

2) the CONTRACTOR is entitled to payment of the
amount requested by the invoice.

Lien Waiver attached (not required for first
application for payment) .

CONTRACTOR's Representative

DATE: / L

TOTAL WORK COMPLETE TO DATE:

Total Bid Item Work $_
Total Change Order Work
Total Material on Hand

Total to Date: $.

Less 5% Retainage $_
Less Previous Payments

PAYMENT NOW DUE $.

PORT OF PORTLAND REVIEW ACTION:

Inspector: Approve:
Disapprove:

By:

Construction
Contracts

By:

Approve:
Disapprove:



CONTRACTOR;

PROJECT TITLE:
PROJECT NO. :
AIP NO.:

APPLICATION NO.
PAGE 2 of

BID ITEMS

Bid
Item Description

Bid
Quantity Unit

Unit
Price

Last Est.

Qty. Amt.

This Est.

Qty. Amt.
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CONTRACTOR:

PROJECT TITLE:
PROJECT NO.:
AIP NO.:

APPLICATION NO.
PAGE 3 of

CHANGE ORDERS

Change
Order Description Amount

•V: '?:•.:.:; .: i\-i. i:' S&lViKfeTSS ?.:.'. ;. '.J.:- i '. .:.¥• ffirJi&iJKS-'; ::'i3r&*m&M?&-&m?-*#im$Mfa$^
Last Est.

Qty. Amt.

This Est.

Qty. Amt.
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CONTRACTOR:

PROJECT TITLE:
PROJECT NO.:
AIP NO.:

Item
No.

APPLICATION NO.
PAGE 4 of

MATERIALS ON HAND

Description
Invoice
Amount

90%
Amount In Place On Hand
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LIEN WAIVER

Project Title:

Project Number:

The undersigned, having the position of
(Office)

with , first being duly sworn, states that
(Company Name)

he is duly authorized and appointed as its agent to execute this Lien
Waiver. That he does hereby certify that

(Company Name)
has furnished all materials and labor and has fulfilled all of its
obligations under its contract with the Port of Portland on the
above-described project.

The sum of ($ __) is full and total
compensation for: (1) all labor performed and materials furnished by
the undersigned, its subcontractors, material vendors, suppliers,
agents, and employees on the above-described project; (2) that the

: undersigned warrants that it has fully paid all of its subcontractors,
t material vendors, suppliers, agents, and employees; and (3) that the
A. undersigned agrees to indemnify and save harmless the Port from any and
'is- all liability, expense, and costs, including the cost of Port
?;'• administrative and staff time, arising out of its failure to fully pay
|: all of its subcontractors, material vendors, suppliers, agents, and
•-jj. employees on this Lien Waiver. On the receipt of the above-stated sum
!;:.'. from the Port of Portland, the undersigned does waive and release any
x; and all claims and lien rights for and in connection with the
.|̂'.:. above-described project for said labor performed and materials
|; furnished.

|y Executed this day of ; , 19 .

ft: By ; •
I CONTRACTOR

if!'- ' . .
$ • • - ' • • • By
Bj.f. J — ... . I. . ..!-. — ••

||; CONTRACTOR'S Representative
sis • •

|f' Subscribed and sworn to before me this day of

| Notary Public.

ir -.
Commission Expiration Date

I -• • ' - ' .
&,-

ri, STANDARD\GCFORMS
fe-



CITY OF PORTLAND — ENVIRONMENTAL SERVICES
Commercial Recycling Plan Form

- Quick Form - Construction Sites -

What Is the Building
Bureau Case No.?

For any building project in Portland where the total job cost. Including both construction and
demolition phases, exceeds $25,000, the applicant for building permit must ensure that the
materials listed below are recycled.

The booklet "Construction Site Recycling? lists tips and resources for setting up recycling or
salvage/reuse programs on construction projects. Pick up a copy of this booklet at the
Portland Permit Center, or call Metro at (503) 234-3000 to get a copy mailed to you.

Company name.

Job Site Address.

Job Supervisor _ Supervisor phone number.

I agree to set up a recycling program at this job site, to recycle the following materials there and
to do my best to see that our employees and subcontractors do not put these materials in the
garbage. These are my plans for recycling the materials listed.

Material being Recycled
Mark (/) the appropriate box to
indicate collector
Wood/Land Clearing Debris

Metals

Corrugated cardboard

Other (specify):

Collected by
Garbage
Hauler

D

D

D

Collected by
Independent

Recycler

D

D

D

D

Self-hauled
to

recycler**

D

D

D

D

Signature Dale

Print Name rifle

signature - Permit Applicant (Port ol Portland) Title

** NOTE: Upon completion of Job. self-haulers wtiL be required to report the quantities recycled,
using forms provided by the City.

Effective January 1996, the City of Portland requires all construction companies and
remodelers to complete this form stating that they are in compliance with the requirement to
recycle on the Job site (City Code 17.102.180). Failure to comply with the ordinance is
ultimately subject to a $500 penalty. If you have any questions, contact the City of Portland,
Solid Waste & Recycling Section (823-7202).

S:\CMOARPFORMS\PORM-CAD.FW February 2. 1996) Printed on



Crrv OF PORTLAND — ENVIRONMENTAL SERVICES
Commercial Recycling Plan Form

Form - Construction Sites -

What Is the Building
Bureau Case No.?

For any building project In Portland where the total Job cost. Including both construction and
demolition phases, exceeds $25,000. the applicant for the building permit must ensure that the
materials listed below are recycled.

The booklet "Construction Site Recycling' lists tips and resources for setting up recycling or
salvage/reuse programs on construction projects. Pick up a copy of this booklet at the
Portland Permit Center, or call Metro at (503) 234-30OO to have a copy mailed to you.

Company name

Job Site Address.

Site phone number. Job Supervisor.

I agree to set up a recycling program on this Job site, to recycle the following materials there,
and to do my best to see that our employees and subcontractors do not put these materials in
the garbage. These are my plans for recycling the materials listed.

Material being Recycled
Mark f^] the appropriate box to
indicate collector

Rubble (concrete/asphalt)

Metals

Corrugated cardboard

Wood

Other (specify): , '

signature

fnnt Name

ollected by Collected by
Garbage Indeperident
Hauler Recycler

a
a
a
a
a

D

a
a
a
a

Self-hauled
to

recycler**

D

D

D

D

D

Date

Title

Signature - Permit Applicant (Fort olTortland) Title

•• NOTE: Upon completion qfjob. self-haulers will be required to report to the City the quantities recycled.

Effective January 1996. the City of Portland requires all construction/demolition companies to
complete a form in order to demonstrate that they are in compliance with the requirement to
recycle on the Job site (City Code 17.102.180). Failure to comply with the ordinance is ultimately
subject to a $500 penalty. If you have any questions, contact the City of Portland. Solid Waste &
Recycling Section (823-7202).

SACMCL\RPFORMS\PORM-CA0.FtN (Februarys. 1996) Printed on



CITY OF PORTLAND — ENVIRONMENTAL SERVICES
Commercial Recycling Plan Form

- Quick Form - Construction Sites -

Projects over $600,000
DEMOLITION PHASE

What is the Building
Bureau Case No.?

, For any building project in Portland where the total job cost, including both construction and
1 demolition phases, exceeds $25.000. the applicant for the building permit must ensure that the
: materials listed below are recycled.
i •

! The booklet "Construction Site Recycling" lists tips and resources for setting up recycling or
salvage/reuse programs on construction projects. Pick up a copy of this booklet at the
Portland Permit Center, or call Metro at (503) 234-3000 to have a copy mailed to you.

Company name

Job Site Address.

Job Supervisor Supervisor Phone Number

I agree to set up a recycling program on this job site, to recycle the following materials there.
and to do my best to see that our employees and subcontractors do not put these materials in
the garbage. These are my plans for recycling the materials listed.

Material being Recycled Collected by Collected by Self-hauled
Mark f^J the appropriate hpx to Garbage Independent to
indicate collector Hauler Recycler recycler**

Rubble (concrete/asphalt) Q D D

Land clearing debris D D D

Metals D D D

Wood D D D

Other (specify): _ D D D

Signature Date

Print Name Title

Signature - Permit Applicant (Port of Portland) litie

*•* NOTE: Upon completion ojjob, self-haulers will be required to report the quantities recycled,
using forms provided by the City .

Effective January 1996. the City of Portland requires all construction/demolition companies to complete
a form stating that they are in compliance with the requirement to recycle on the Job site (City Code
17.102.180). Failure to comply with the ordinance is ultimately subject to a $500 penalty. If you have
any questions, contact the City of Portland. Solid Waste & Recycling Section (823-7202).

S:\CMCL\RPPORMS\roRM-CAD.FIN (February 2. 1996) Printed on Recycled Paper ©



DOCUMENT 00800
SUPPLEMENTARY CONDITIONS

800.01 GENERAL
' ' " • . •

• : A. These supplements modify, delete fronv, or add to the General Conditions.

B. Where an article, paragraph, or clause of the General Conditions is modified or deleted by
these supplements, the unaltered provisions of that article, paragraph, or clause remain in
effect.

C. Specific project requirements stated in other documents such as the Bid, Agreement, or in
Division 1 (General Requirements) take precedence over the General Conditions.

800.02 SPECIFICATIONS LANGUAGE

A. Unless specifically stated otherwise, all specifications are directed to the Contractor. This
includes statements which have no grammatical subject, as in "Install equipment plumb and
level." •-;

800.03 LICENSE REQUIREMENT

A. The Contractor and subcontractors shall be licensed to do work in the City of Portland.

800.04 INCREASE OR DECREASE OF UNITS OF WORK

A. Increase or decrease of units of work shall not affect the unit price. General Conditions,
Unit Prices, 10.2:

A, change to read, "The ENGINEER may increase or decrease the units of Work
without limit or adjustment of unit prices."

B, delete the third sentence entirely.

C, delete the third sentence entirely.

800.05 LONGSHORE AND HARBORWORKERS' COMPENSATION ACT

A. The Contractor shall provide evidence of compliance with the Longshore and
Harborworkers' Compensation Act prior to commencing work on this project. If the
Contractor is a qualified self-insured employer, a copy of the Contractor's Certificate of
Compliance and a certificate of insurance evidencing excess insurance must be forwarded to
the Port. '/'

800.06 JONES ACT COMPENSATION

A. The Contractor shall provide evidence of compliance with the Jones Act, covering the
master and crew of any vessel used in conjunction with this project, prior to commencing
work. If the Contractor is a qualified self-insured employer, a copy of the Contractor's

S:\SPECS\GT\96D 134VFfEND.DOC
102596

SUPPLEMENTARY CONDITIpNS
00800-1



'

I::

Certificate of Compliance and a certificate of insurance evidencing excess insurance must
be forwarded to the Port /-,

800:07 PROTECTION AND INDEMNITY AND TOWER'S LIABILITY INSURANCE

A. The Contractor shall provide certificates) of insurance evidencing protection and indemnity
including Tower's Liability Insurance in an amount not less than $1 million combined single
umit for property damage and bodily injury. In lieu of Protection and Indemnity Insurance,
the Contractor shall' provide evidence of commercial general; liability insurance verifying
that the watereraft exclusion has been deleted,

80008 PERMITS

A. Permits for removal and disposal of dredgingmaterials have been issued by the Oregon
Division of State Lands (Permit No. 2080, dated August 23,1995), and the U. S. Army
Corps of Engineers, Portland District (Permit Nd: 071-OYA-2-Q08760, dated August 24,
1995). These permits to fill at Morgan Bar are appended in Appendix B and hereby
incorporated into the Specifications.

B. The Contractor shall conform to the provisions, conditions, and requirements of the permits,
including notices to the above agencies (City, State, and Corps of Engineers) of dredging
activities.

C. Conflicts^ if any, between the Specifications and the issued permits, observed by the
Contractor, shall be brought to the attention of the Port.

I:

S:\SPECSVGT\96D134\FTEND.DOC
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Document 00822

PREVAILING WAGE RATES

for

Public Works Contracts in Oregon

•̂', Contains:
^H Amendment No. 1 - July 1,193
^H Amendment No. 2 • Aug. 1,199
•i Amendment No. 3- Sept 1,199

OREGON BUREAU OF LABOR AND INDUSTRIES Amendment No. 4 - Oct. 1,1996
Amendment No. 5 - Nov. 1,1991

Jack Roberts
Commissioner

Bureau of Labor and Industries
Effective July 1, 1996



OREGON DETERMINATION 96-O4 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
AMENDMENT EFFECTIVE JULY 1. 1996 NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

g pTTHICIANS
y\f use note this change in your July booklet on Papa 9

AttflJ.
Malheur

Area 2
Baker
GttEarn
Grant
Morrow

Area2 (contl
Umatflla
Union
Wallowa
Wheeler

pf UMBERS & STEAMHTTERS/PIPbH I I bHS

25.00

Coos
Curry
Lincoln
Douglas (a)
Lane (a)

7.45

•••The above rates are in effect in Area 3 and include Coos,
Curry Douglas and Josephine Counties (page 23).***

PLUMBERS & STEAMFTTTERS/PIPEH 1 I fcHS
(Please note these changes in your Jutv booklet ae 1 21

Area 1 Area 2 Area 3
Baker Grant (b) All remaining*
Hamey (a) Morrow counties
Malheur UmatiOa

Wallowa
Union

ROOFERS:
tPlease nota these changes in your July booklet on pane 171

Area 3:
Malheur

Area 4
Umatflla
Union
Wallowa

JULY 1.1996
AMENDMENT *1 TO JULY 1. 1996 BOOKLET

PAQE1



AMENDMENT NUMBER 1 TO THE JULY 1,1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON

OREGON DETERMINATION 96-04/96-05
EFFECTIVE JULY 1,1996

Please note corrections to be made'to the most recent PWR Booklet published on July 1,1996.

Corrections in OREGON DETERMINATION 96-04/96-05 for ELECTRICIANS, PLUMBERS & STEAMFrnERS/PlPEFITTERS A>
ROOFERS, are shown on the back of this sheet For the sake of brevity, we have not included all of the explanatory information that is
found in the regular booklet Refer to the relevant parts of the Jury 1996 Booklet for details concerning this amendment If you have any
questions, call the PWR Coordinator at (503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.

BUREAU OF LABOR AND INDUSTRIES

JACK ROBERTS
Commissioner

800 NE Oregon St. « 32
Portland. Oregon 97232

IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES

BULKRATI

U.S. Postag
P A I D
Portland.

Oregon
Permit No. 0'.

JiH 22 vawf

- ! • • . - * * « »
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
AMENDMENT EFFECTIVE AUGUST 1. 1996

TRADE

BASIC
HOURLY
RATE

NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
FRINGE HOURLY FRINGE
BENEFITS TRADE RATE BENEFITS

1

'BRICKLAYERS/STONEMASONS

Area 2
5.88

f LEVATOR CONSTRUCTORS

Area 1

••'GLAZIERS

26.89

Areal 22.87

MARBLE SETTERS (Includes Granite)

Area 2 23.12

PLUMBERS & STEAMHTTER/PIPEFnTERS

Area 1 (Both) 21.94

Area 2 (Both) 26.40

ROOFERS

Area 2 17.14

22.12

6.95-i-a

4.94

5.88

6.32

8.85

5.53

•••RATES ALSO IN EFFECT IN COOS. CURRY.
DOUGLAS AND JOSEPHINE COUNTIES

. A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A A

ATTENTION:

" • . • • ' , • • • . • . • • •
AMENDMENT TO PAGE 25 OF THE JULY 1996
BOOKLET. PLEASE ADD THE CONTRACTOR LISTED
BELOW TO THE LIST OF DEBARRED CONTRACTORS.
DEBARMENT IS IN EFFECT FROM MAY 1O. 1996
THROUGH MAY 9. 1999.

AC & C Electrical Enterprises, Inc.,
2130 NW York

Portland, Oregon 97210

and

Craig Yundt. Registered Agent
AC & C Electrical Enterprises. Inc.,

2130 NW York
Portland. Oregon 97210

and

Craig Yundt, President
AC & C Electrical Enterprises. Inc..

4485 SW 96th Avenue
Beaverton, Oregon 97005

AUGUST 1. 1996
AMCNOMPMT «7 TO IIII V 1 1OOA ROOKI PT

PAGE 1



AMENDMENT NUMBER 2 TO THE JULY 1,1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS [N OREGON ,

OREGON DETERMINATION 96-04/96-05
EFFECTIVE AUGUST 1,1996

There have been changes in the Prevailing Wage Rates of SIX different trades since the most recent PWR Booklet was
. published on July 1,1996.

BRICKLAYERS/STONEMASONS AREA 2
ELEVATOR CONSTRUCTORS AREA 1

Updates in OREGON DETERMINATION 96-04/96-05 for GLAZIERS AREA 1
MARBLE SETTERS AREA 2
PLUMBERS & STEAMFnTER/PIPEFTTTERS AREAS 1
ROOFERS AREA 2

are shown on the back of this sheet Also included is updated information regarding the list of debarred contractors previously:
to contracting agencies effective July 1,1996. For the sake of brevity, we have not included all of the explanatory information that i
found in the regular booklet Refer to the relevant parts of the July 1996 Booklet for details concerning this amendment If you have ;
questions, call the PWR Coordinator at (503) 731 -4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.

BUREAU OF LABOR AND INDUSTRIES

JACK ROBERTS
Commissioner

8QQNE Oregon St. # 32
Portland, Oregon 97232

IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES

BULKF

U.S. Pp
P A
Portlai
Oreg

Permit Nc

"?. io-:«
i&&;



OREGON DETERMINATION 96-O4 CONSTRUCTION TYPE:
AMENDMENT EFFECTIVE SEPTEMBER 1. 1996

TRADE

BASIC
HOURLY
RATE

HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
FRINGE
BENEFITS TRADE

HOURLY
RATE

FRINGE
BENEFITS

ELECTRICIANS

Area 4

Electricians
Cable Splicers

24.90
27.39

6.86
6.93

SEPTEMBER 1. 1996
AMENDMENT *3 TO JULY 1. 1996 BOOKLET

PAQE1



BUREAU OF LABOR AND INDUSTRIES

JACK ROBERTS IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES
Commissioner '

8OO NE Oregon St. ff 32
Portland. Oregon 97232

BULK RATE

U.S. Postage
P A I D
Portland.
Oregon

Pepnit No. 0701

FORWARDING AND ADDRESS CORRECTION REQUESTED

RETURN POSTAGE GUARANTEED

! :

AMENDMENT NUMBER 3 TO THE JULY 1,1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON

OREGON DETERMINATION 96-04
EFFECTIVE SEPTEMBER 1,1996

There has been a change in the Prevailing Wage Rate of ONE different trade since the July 1, 1996 PWR booklet was last
amended on August 1,1996.

Changes in OREGON DETERMINATION 96-04 for AREA 4 ELECTRICIANS is shown on the back of this sheet.
For the sake of brevity, we have not included all of the explanatory information that is found in the regular booklet
Refer to the relevant parts of the July 1996 Booklet for details concerning this amendment If you have any questions,
call the PWR Coordinator at (503) 731 -4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.

O C T 3 Q 1996
ENCINEWIN6 SERVICES

ILOflmOG.



OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
AMENDMENT EFFECTIVE OCTOBER 1. 1996

TRADE

BASIC
HOURLY.
RATE

NON-RESIDENTIAL BLOG. INCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
FRINGE HOURLY FRINGE
BENEFITS TRADE RATE BENEFITS

•BOILERMAKERS 24.32 9.01

•THE ABOVE RATE INCLUDES THE COUNTIES OF COOS.
CURRY, DOUGLAS AND JOSEPHINE.

OCTOBER 1.1996
AMENDMENT *4 TO JULY 1. 1996 BOOKLET

PAGE1



BUREAU OF LABOR AND INDUSTRIES

JACK ROBERTS IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES
Commissioner

800 NE Oregon St. * 32
Portland. Oregon 97232

BULK RATE

U.S. Postag<

P A I D
Portland.

Oregon
Permit No. 07

FORWARDING AND ADDRESS CORRECTION REQUESTED

RETURN POSTAGE GUARANTEED

-D 161T 97208
Port of Portland 3
Attrv Contracts and Procurement 36
PO BOX 3529
PORTLAND OR 97208-3529

AMENDMENT NUMBER 4 TO THE JULY 1, 1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON

OREGON DETERMINATION 96-04
EFFECriVETOCTOBER 1,1996

There has been a change in the Prevailing Wage Rate of ONE different trade since the July 1, 1996 PWR booklet was last
amended on September 1, 1996.

Changes in OREGON DETERMINATION 96-04/05 for BOILERMAKERS is shown on the back of this sheet. For
the sake of brevity, we have not included all of the explanatory information that is found in the regular booklet. Refer to the
relevant parts of the July 1996 Booklet for details concerning this amendment If you have any questions, call the PWR
Coordinator at.(503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.



OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
AMENDMENT EFFECTIVE NOVEMBER 1. 1996 NON-RESIDENTIAL BLDG. INCLUDES COOS. CURRY.

DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC
HOURLY. FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

••SOFT FLOOR LAYERS 18.95 5.24 •)• a

> *THE ABOVE RATE INCLUDES THE COUNTIES OF COOS,
CURRY. DOUGLAS AND JOSEPHINE.

NOVEMBER 1. 1996
AMENDMENT #5 TO JULY 1. 1996 BOOKI FT

PAQE1



BUREAU OF LABOR AND INDUSTRIES

JACK ROBERTS
Commissioner

8OO NE Oregon St. S 32
Portland, Oregon 97232

IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES

FORWARDING AND ADDRESS CORRECTION REQUESTED

RETURN POSTAGE GUARANTEED

BULK RATE

U.S. PostaQi
P A I D
Portland.
Oregon

Permit No. 07i

-D 161T 97208
Port of Portland 4
Attrv Christine Steel, Eng svc 48
PO BOX 3529
PORTLAND OR 97208-3529

• ' • • • f;CT 2

&.•:.••<•..'•'••'

AMENDMENT NUMBER 5 TO THE JULY 1, 1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON

OREGON DETERMINATION 96-04
EFFECTIVE NOVEMBER 1,1996

There has been a change in the Prevailing Wage Rate of ONE different trade since the July 1,1996 PWR booklet was last
amended on October 1,1996.

Changes in OREGON DETERMINATION 96-04/05 for SOFT FLOOR LAYERS is shown on the back of this sheet For
the sake of brevity, we have not included all of die explanatory information that is found in the regular booklet Refer to the
relevant parts of the Jury 1996 Booklet for details concerning mis amendment If you have any questions, call the PWR
Coordinator at (503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.

1
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Oregon
BUREAU

OF LABOR

AND INDUSTRIES

July 1,1996

Jack Roberts
Commissioner

This booklet contains the prevailing wage rates for non-residential building and construction
trades in the State of Oregon. These rates are effective July 1,1996, and have been amended in
accordance with ORS 279.348 through ORS 279.365. A new determination of these rates is
issued two times each year.

Prevailing wage rates are the minimum wages that must be paid to all workers employed in the
construction, reconstruction, major renovation or painting of any. public works. Copies of these
rates must be incorporated into all bid specifications when the advertisement for a public works
contract is issued. A provision that prevailing wage rates be paid must also be put in the
contract The rates in effect at the time the bid specifications are first advertised are those that
apply for the duration of the project, with one exception; if during the bidding process the
prevailing wage rates change, the public contracting agency has the option of amending the bid
specifications to reflect such changes.

Several changes were made in the law by the 1995 Legislature (see page 6).

If you identify any errors in the rates published, please bring them to the attention of the
Prevailing Wage Rate Coordinator in Portland (731-4074). If you have any questions about the
manner in which the prevailing wage rates are enforced, contact the Wage and Hour Division in
Portland (731-4074).

ROBERTS
Commissioner
Bureau of Labor and Industries

PORTLAND
800 NE Oregon St. f 32

Portland, OR 97232
(503) 731-4200

FAX (503) 731-4069

EUCENE
165 E 7lh Street. Suite 220

Eugene. OK 97401
(541) 686-7623

FAX (541) 686-7-WO

SALEM
3865 Wolverine Si. NE; E-l

Salem. OR 97310
(503) 376-2224

FAX (503) 373-76V.

PENDLETON
200 Hailey Ave.. Suite 308

Pendleton. OR 97801
(541) 276-7884

FAX (541) 276-2950

BEND
1250 NE 3id. Suite BIOS

Bend. OR 97701
(541) 388-6330

FAX (541) 388-6273

MEDFORD
700 E Main. Suite 105
Medford. OR 97504

(541) 77fr6270
FAX (541) 776-6284

AN EQUAL OPPORTUNITY EMPLOYER

COOS BAY
320 Central Ave, Suite 510

Coos Bay. OR 97420
(541)269-4575

FAX (541) 267-3194
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f THIS INFORMATION IS AVAILABLE IN AN ALTERNATE FORMAT J

ANNOUNCEMENT

The prevailing wage rates contained in this booklet generally reflect non-residential building, heavy, and highway
construction rates determined for Oregon by the Secretary of Labor of the United States pursuant to the
Davis-Bacon Act; certain changes have been made to better reflect prevailing practices in Oregon. Pursuant to ORS
279.348 to ORS 279.365. these rates have been adopted for use on public works contracts in Oregon. If you
have specific questions regarding how rates are determined or if you would like a copy of this booklet, please
contact:

Prevailing wage rate Coordinator
Bureau of Labor and Industries

Wage and Hour Division
800 NE Oregon St. ff 32

Portland, OR 97232

(503)731-4074

The first copy is free. Additional copies are available for $2.OO each.

GENERAL INFORMATION

Information in this section and in the "Commonly Asked Questions" is meant to provide a convenient reference to
Oregon's Prevailing wage rate Law. It is in no way a complete statement of the taws and rules.

If you have questions about the enforcement of prevailing wage rates, please contact the Wage and Hour Division.
Division offices may be reached at the following phone numbers: .

Bend 388-633O Pendleton 276-7884
Eugene 686-7623 Portland 731-4074
Medford 776-627O . Salem 378-3292

Apprentices and Trainees

Apprentices and trainees may be employed on public works projects. To qualify as an apprentice or trainee, the
worker rjQUSl be registered in a bona fide apprenticeship or training program of the U.S. Department of Labor,
Bureau of Apprenticeship and Training (BAT) or with any State Apprenticeship and Training Agency recognized by
BAT. For information call-731-4072. The apprentice or trainee is to receive all fringe benefits and a percentage of
the journeyman's, wage rate which is listed in this booklet. This rate may be different than the rate contained in
the Apprenticeship Standards for the trade. The correct percentage shall be determined by the appropriate
apprenticeship or training committee. Alt other workers must receive rates as published. •

Zone Pay • • ' • • . • . . - . . - • . .

In certain trades, the basic hourly rate of pay progressively increases based upon the distance between the job site
and a designated landmark; this is commonly referred to as zone pay. To determine the hourly wage, find the
correct zone based on the number of road miles the job site is from the closest designated city (based either on
distance from city hall or from geographical center of the city, depending on the trade) and add the amount for that
zone to the basic hourly rate. Zone pay. unlike travel pay. is the basic hourly wage upon which overtime is
computed. ' . . . . . . . . . .

Bid 'Specifications • .

The specifications for every public works contract must include the current prevailing wage rates in effect at the .
time the specifications are first .advertised. A statement incorporating the existing rates by reference will Qfil
satisfy this requirement (ORS 279.352). All contracts and ad contract specifications for a public work are' required
to include a provision stating that the fe« shad be paid to the Bureau of Labor. Sample language is included in this

booklet; - .' •' . ' . . • • •
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GENERAL INFORMATION (CONTINUED)

Bid Specifications (Continued!

* ••

NOTE: If a public agency fails to include the prevailing wage rates in the
contract specifications or fails to include in the contract the provision
that prevailing wage rates must be paid, the liability for any unpaid
prevailing wages shafl be exclusively that of the agency.IORS
279.356(3)1

Fringe Benefits

Payments for fringe benefits are in addition to the basic hourly rate. The term "fringe benefits" refers to payments
such as:

a) medical or hospital care; pensions on retirement or death; compensation for injuries or illness
resulting from an occupational activity, or insurance to provide any of .the foregoing:

b) unemployment benefits, life insurance, disability and sickness insurance or accident insurance;
c) vacation and holiday pay;
d) defraying costs of apprenticeship or other similar programs; and
e) other such bona fide benefits. : •-

For the purpose of prevailing wage rates, fringe benefits do not include any benefits which may be required by
federal, state or local law (e.g. Workers' Compensation. Unemployment Insurance, etc.).

Every contractor or subcontractor that provides for or contributes to a health and welfare plan or a pension plan
must post notice describing such plans in a conspicuous and. accessible place on the project.IORS 279.350(5)1
Fringe benefits may be paid to the worker in cash or to a third party administering a fringe benefit program. When
an hourly rate in excess of the required prevailing base rate is paid, the amount by which the rate is exceeded may
be credited toward payment of fringe benefits.

Overtime

Workers employed on a public works job for more than eight hours in a day , Saturdays, Sundays or Holidays or 40
hours in a week must be paid overtime for each additional hour so worked (ORS 279.334). Overtime is calculated
at no less than one and one-half times the basic hourly rate as determined by the Commissioner (not including
fringe benefits which are paid at the straight rate for every hour worked). In the computation of overtime, travel

pay does not need to be included but zone pay differentials: do. . - • • • • . . .

Work performed on Saturday. Sunday and legal holidays must also be compensated at time and one-half.. Legal
holidays for purposes of prevailing wage rates include the following: 1) New Year's.Day on January.I; 2) Memorial
Day on the last Monday in May; 3) Independence Day on July 4; 4) Labor Day on the first Monday in September;
5) Thanksgiving Day oh the-fourth Thursday in November; 6) Christmas Day on December 25. If .one of these
days falls on Saturday or Sunday; then the legal holiday becomes .the preceding Friday or the following Monday.

NOTE: Contractors who are signatory to a collective bargaining agreement may be subject to different overtime
requirements IORS279.334(3)].

Certification of Payroll ' ; . ; :•- .••• . , , . ,,:- r;: :.: -.. -, .

The law requires every -contractor and subcontractor to file' certain information on wages paid to each worker
employed on a public works contract: This statement must completely and accurately reflect payroll records .for the
work week immediately preceding the submission. A contractor or subcontractor must complete and submit;the
certified statement contained on Form WH-38 as well as the information required on the weekly payroll. A Form
WH-38 and instructions for completing it are included in this booklet. The schedule for submitting payroll
information is as follows: Once within 15 days of the date the contractor or subcontractor first began work on the
project; once before the final'inspection of the project by the.'public contracting.agency; in addition, for projects.
exceeding 9O da vs. submissions are to be made at 90-day intervals. .When work on a project starts'and finishes in
15 days or less; the contractor or subcontractor • which performed - the work shall .submit a payroll, and certified
statement form which'accurately and completely sets out the payroll for all the work-performed on the project.
Payroll information is to be filed with the public contracting agency. The payroll information must be kept by. the
contractor and/or subcontractor for three years.
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COMMONLY ASKED QUESTIONS

1) What are 'prevailing wage rates?"

A prevailing wage rate is the minimum wage, including fringe benefits, to be paid workers employed on
contracts for public works. Different rates are established for specific trades and specific geographical
areas. .

2) Who must be paid "prevailing wane rates?'

All employees of a contractor or subcontractor engaged on a public works project when the total price of
the project is $25,000 or more must receive at least the prevailing wage rate (PWR) for time worked on the
project, unless otherwise exempt.

Office/clerical employees and supervisory employees who are supervisory only and do not perform any
hands-on labor are not required to be paid the PWR. A person who owns and operates his/her own truck on
construction projects (Owner/Operator) is not required to be paid the PWR. This does not include,
owner-operators of any other type of equipment such as bulldozers, scrapers, backhoes, cranes, drilling rigs,
or welding machines.

3) What about contracts when Federal funds are used?

When more than $2,000 of federal funds are involved, the contract is usually subject to the provisions of
the federal Davis-Bacon Act. not Oregon PWR statutes. (Further information may be obtained from-the U.S.
Department of Labor. Wage and Hour Division. Portland. Oregon (326-3057).) In the event that federal
funds are involved, but the contract is not regulated under the Davis-Bacon Act, Oregon's prevailing wage
rate statutes may apply (ORS 279.348 - 279.365). Oregon statutes pertaining to overtime requirements
apply on both state and federally regulated contracts. fORS 279.334).

4) I don't have a pension fund. How do I calculate fringe benefits?

Workers must receive at a minimum the sum of the basic hourly rate plus all fringe benefits for each hour
worked on a public works contract. Fringe benefits may be paid either to a third party trust account or in
cash directly to the worker.

5) Mv employees receive health benefits. Do I oet credit for the health benefit when I prepare mv payroll on a
public works project?

Yes. Any expenditures an employer makes for bona fide employee benefits can be charged against the
fringe benefit payments designated in the prevailing wage rate booklet. To learn how to compute the
correct hourly charge, call the Wage and Hour Division (503) 731-4074.

6) What if the employees are not paid on an hourly basis?

All workers must receive at least the basic hourly rate of wage and fringe benefits for each hour worked on
the project. If an employee is paid other than on an hourly basis, the equivalent hourly rate (for both wages
and. fringe benefits) must still be at least equal to the rates published.

7) How do I classify workers?

Virtually all of the job classifications/trades normally used in the non-residential construction industry are
represented by the job classifications used in this PWR publication. -These classification titles should be
used according to common practice. Try to fit your workers into existing classifications. If you need
residential construction rates, or if you have questions about how to classify workers, contact the Prevailing
Wage Rate Coordinator at (503) 731-4074.

Laborers who do basic work requiring no specific skills, training, or knowledge are generally classified as
. Group 1 Laborers. (Note that Landscapers are classified as Laborers, and Ornamental Ironworkers are

classified as Ironworkers.
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COMMONLY ASKED QUESTIONS (Continued)

8) When are new rates determined? How long are they effective? . .

Prevailing wage rates are determined once each year by the Commissioner of the Bureau of Labor and
Industries. The Commissioner may amend the rates at any time. The rates are usually amended at least
once each year. The rates in effect at the time the bid specifications are first advertised are those that
apply for the duration of the contract, with one exception. If during the bidding process the prevailing wage
rate changes, the public contracting agency (not the contractor) has the option of amending the bid
specifications to reflect such change.

9) How do I post prevailing wage rates?

Every contractor or subcontractor employing workers on a public works project is required to post the
applicable prevailing wage rates in a conspicuous and accessible place in or about the work-site. Rates need
to be posted for the duration of the job. Contractors and subcontractors who intentionally fail to post the
PWR can be made ineligible to receive any public works contract for up to three years.

10) What can I do about a contractor who is not complying with Oregon's PWR law? • • . - . . •

File a complaint with the nearest office of the Oregon Bureau of Labor and Industries or contact the Wage
and Hour Division, Bureau of Labor and Industries. 800 NE Oregon St. 8 32. Portland. Oregon 97232
(503) 731-4O74. Other Bureau offices are located in Bend (541) 388-6330. Coos Bay (541) 269-4575.
Eugene (541) 686-7623. Medford (541) 776-6270. Pendleton (541) 276-7884 and Salem.
(503) 378-3292. You may also complain to the contracting agency, which has the contractual authority to
pay PWR claims directly to a contractor's or subcontractor's workers (ORS 279:314).

11) What happens to contractors who do not comply with PWR statutes? . .

Contractors and subcontractors who pay less than the prevailing wage rates may be liable to the workers
affected for the amount found due. plus an equal amount as liquidated damages (ORS 279.356). Also, the
law now provides for a civil penalty of up to $5.000 for any violations of the prevailing wage rate laws,
including ORS 279.348 to 279.365 and the prevailing wage rate administrative rules pursuant to those
statutes. Contracting agencies have the contractual authority to withhold payments due or to be due to the
contractor or subcontractor in order to pay the unpaid prevailing .wages directly to the worker (ORS
279.314). :

Contractors and subcontractors who intentionally refuse to pay the prevailing .wage rate to workers
employed on public works or to post the PWR on the job site may be determined to be ineligible to receive
any public works contracts for a period of up to three years (ORS 279.361). Workers employed by the
contractor or subcontractors have a right of action against the surety of the prime contractor for any unpaid
prevailing wages.

A list is kept of all contractors, subcontractors, and other persons ineligible to receive public works
contracts and subcontracts. When a contractor or subcontractor is a corporation, the individual officers and
agents of the corporation can be debarred in addition to the corporation. As a result, individuals who
intentionally fail to pay or post the PWR are prevented from simply moving from one corporation to another.

In addition, ORS 279.073. provides that any person that loses a competitive bid for a construction contract
may bring an action for damages against the person who is awarded the contract, if the losing bidder can
establish that the winner has knowingly violated any one of several laws, including the requirement to pay
prevailing wage rates while performing work'under the contract. The losing bidder is entitled to recover, as

:. liquidated damages, 10% of the losing bid amount, or $5.000. whichever is greater, plus reasonable
. attorney fees. " : . . . • • • • - . - • .

12) How much do I pay apprentices?

To.qualify as an apprentice, the worker-must be registered in'a bona fide apprenticeship program of the U.S.
Department of Labor, Bureau of Apprenticeship and Training (BAT) or with any State Apprenticeship Agency
recognized by BAT. For information call (503) 731-4072. The apprentice is to receive all fringe benefits
and a percentage of the journeyman's wage rate as listed in this booklet. This rate may be different than
the rate contained in the Apprenticeship Standards for the trade. The correct percentage shall be
determined by the appropriate apprenticeship committee. All other workers receive rates as published.
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COMMONLY ASKED QUESTION^ (Continued)

13) What records must I keen? For how long?

Contractors and subcontractors are required to keep records necessary for determining if prevailing wage
rates were paid. These records must include the Payroll and Certified Statement Form (WH-38) as well as
the following: The name and address of each employee; the work dassification(s) of each employee; the
rate(s) of wages and fringe benefits paid to each employee; the rate(s) of fringe benefit payments made in
lieu of those required to be provided to each employee; total daily and weekly compensation paid to each
employee; daily and weekly hours worked by each employee; apprenticeship and training agreements; any
payroll and other such records pertaining to the employment of employees upon a public works contract.

Administrative rules on prevailing wage rates require that these records be kept for a period of three <3)
years from the completion of the public work contract. Other legal considerations may require retention of
records for a period greater than 3 years. Records relating to public works contracts must be maintained
separately from records relating to private projects/contracts.

14} What forms are public agencies required to file with the Bureau of Labor and Industries?

Public agencies are required to prepare and file a list of every public improvement that the agency intends to
fund during the subsequent budget period with the Commissioner of the Bureau of Labor and Industries
(ORS 279.023(2]). If, after the original filing, the agency plans additional public improvements, a revised list
is to be submitted (OAR 839-16-OO812J).

The "Notice of Award of Public Works Contract" is to be filed with the'Wage and Hour Division within 30
days of the date when a contract is awarded which requires the payment of prevailing wage rates (i.e.. is
regulated under ORS 279.348 to 279.365). Civil Penalties may be assessed for failure to file this Notice.

Copies of the "Planned Public Improvement Summary" (Form No. WH-118), the "Capital Improvement
Project Cost Comparison Estimate" (WH-119), and the "Notice of Award of Public Works Contract" (WH-81)
can be found at the back of this .booklet.

15) Does a contracting agency have any power to enforce payment of prevailing wage rates on its public works
projects?

Yes. According to ORS 279.314, all public contracts for work or services must contain a clause or
condition permitting the contracting agency to pay a worker's past due wage claim, charging the payment
against funds due or to become due to the contractor.
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The 199S Legislature made substantial changes to Oregon's prevailing wage rate law. The changes affect most
public agencies which award contracts for public works projects and the contractors working oh those projects. A
synopsis of these changes is given below.

The threshold for PWR projects is increased from $10,000 to $25.000.

Contractors receiving public works contracts must pay a fee equal to one-tenth of one percent of
the total contract price of the project.

AD contracts and contract specifications must contain a provision stating that the fee shall be paid
to the Bureau. (See page 6a)

Contractors are no longer, required to send copies of the certified payroll statements to the Bureau.

Public contracting agencies may not divide projects to avoid compliance with the PWR law.

Civil penalties of up to $5,000 may now be assessed for any violation of the PWR law or the
administrative rules. . •

FOR MORE INFORMATION CONCERNING THESE CHANGES. CALL THE PREVAILING WAGE RATE
COORDINATOR AT (503) 731-4074, EXT. 250.

WE HAVE ATTEMPTED TO MAKE ALL RATE CHANGES NOTICEABLE BY
PRINTING THEM IN BOLD TYPE.
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ALL CONTRACTS AND CONTRACT SPECIFICATIONS MUST CONTAIN A
PROVISION STATING THAT THE FEE SHALL BE PAID TO THE BUREAU

Examples oflanguage satisfying ORS 279.352(2)

*Contract Specifications:

-The contractor is required to pay a fee to the Bureau of Labor and Industries pursuant to the
provisions of ORS 279.352(2). The fee is one-tenth of one percent of the price of this
contract, but not less than $100 nor more than $5,000, regardless of the contract price.

*Contract:

-The contractor shall pay a fee equal to one-tenth of one percent (.001) of the price of'
this cuiitract. The fee shall be paid on or before the first progress payment or 60 days from
the date work first began on the contract, whichever comes first. The fee is payable to the
Bureau of Labor and Industries and shall be mailed or otherwise delivered to the Bureau at
the following address:

i*w

Bureau of Labor and Industries
Wage and Hour Division
Prevailing Wage Unit
800 N.E. Oregon St., #32
Portland, OR 97232
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS
j • *

AfiRFSTOS WORKERS

Installation of insulation on mechanical systems for
Thermal and Acoustical purposes, also the installation of
fire stop penetrations on Electrical and Mechanical
Systems.

Journeyman Asbestos Worker 22.82 6.21

Removal of regulated material on
mechanical systems* which are
not going to be scrapped. • *

o Hazardous Materials Handler Mechanic (in any
type of project regardless of
value) 14.25 3.35

* Mechanical systems include pipes, boilers,
ducts.flues, breaching, grease ducts and
acid ducts. This also includes all labor
connected with the handling and distribution of
materials for these systems.

••The removal of all regulated materials from
mechanical systems is exclusively the work of
Hazardous Materials Handlers, unless the
mechanical systems are going to be scrapped.
Laborers do all removal of regulated materials on
mechanical systems to be scrapped and any nbn
mechanical(wa!ls,ceilings, floors, beams etc.)
insulation. They also do loading of any regulated
material after it has been removed, bagged and
tagged, as well as cleanup at the removal site
and all work done at the disposal site. Persons
performing the removal of regulated materials are
classified as Group 3 Laborers.

NOTE: Regulated materials are those materials that
are regulated for the purpose of protecting
the environment or for personal protection
by either E.P.A., O.S.H.A., DEQ or Federal
O.S.H.A.

BOILERMAKERS 23.57 8.76

BRICKLAYERS/STONEMASONS

Area 1 23.36 6.21
(add $0.75 per hour to
Fringe for Refractory
repair work.)

ftlCKLAYERS/STONEMASONSfContinued)

rea 2

enton (b) Douglas Josephine Linn (b)
rook Grant Klamath Malheur (b)
oos Hamey Lake Wascp (b)
urry Jackson Lane Wheeler
eschutes Jefferson Lincoln (b)

) North half
) South half

ARPENTERS

one 1 (Base Rate):

o Group 1 21 .62 6.52
o Group 2 21.77 6.52
o Group 3 22.12 6.52
o Group 4 22.27 '" 6.52
o Group 5 22.12 6.52
o Group 6 22.27 6.52
o Group 7 22.62 6.52

Zone Differential for Carpenters
(Add to Zone 1 Rate)

Zone 2 .85
Zone 3 1 .25
Zone 4 1.70
Zone 5 2.00
Zone 6 3.00

Zone 1 : Projects within 30 miles of City Hall in the
Cities listed below.

Zone 2: More than 30 miles but less than 40 miles.
Zone 3: More than, 40 miles but less than 50 miles.
Zone 4: More than 50 miles but less than 60 miles-
Zone 5: More than 60 miles but less than 70 miles.
Zone 6: More than 70 miles. •

Reference cities for Group 1 and 2 Carpenters

Albany Eugene Longview Portland
Astoria Goldendale Madras Port Orford
Baker Grants Pass Medford Reedsport
Bend Hermistpn McMinnville Roseburg
Brookings Hood River Newport Salem
Burns Klamath Falls Oregon City The Dalles
Coos Bay LaGrande Ontario Tillamook
Corvallis Lakeview Pendleton Vancouver •

Area 2
(add SO.75 per hour to
Fringe for Refractory
repair work.)

Area 1

21.17 5.78
Zones for Groups 3 and 4 Carpenters are determined,
jy the distance between the project site and either

1) the worker's residence: or
2) City Hall of a reference city

for the appropriate group shown, whichever is closer.

Baker ,
Benton (a)
Clackamas
Clatsop
Columbia
Morrow

Hood River
Lincoln (a)
Linn (a)
Malheur (a)
Marion
Union

Multnomah
Polk
Sherman
Tillamook
Umatilla

Wallowa
Wasco (a)
Washington
Yamhill
Gilliam

Reference

Eugene
.ongview

Cities for Group

Medford
North Bend

3 and 4 Qaroenters

Portland
The Dalles

Vancouver
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE:

TRADE

BASIC
HOURLY
RATE

HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL: BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
FRINGE
BENEFITS TRADE

HOURLY
RATE

FRINGE
BENEFITS

CARPENTERS (Continued)

Zones for Groups 5, 6 and 7 Carpenters are determined as
follows:

1. For those workers who reside within zone 1 of a
reference city below, their zone pay differential
shall be computed based upon the distance from
the city hall of that city to the project site.

2. For those workers who reside nearer to the project
than is the city hall of any reference city below,
the mileage from their residence to the project may
be used in computing their zone pay differential.

3. The zone pay differential for all other projects shall
be computed from the city hall of Longview. North
Bend, or Portland, whichever is closer to the
project.

roqp 1

Reference Cities for Groups 5. 6 and 7

Astoria
Bend
North Bend

Group 1

Eugene
Klamath Falls
Medford

Newport
Portland
Roseburg

Salem
The Dalles
Longview

Group 2

Auto. Nailing Machine Floor Layers & Finishers
Carpenters
Form Stripper
Manhole Builders
Non-irritating Ins.
Cabinet & Shelving
Installers (wood or steel)

Group 3

Millwrights
Machine Erectors
Machinists

Group 5

Bridge. Dock & Wharf
Builders

Piledrivermen

Stationary Power Saw
Operators

Wall & Ceiling Insulators
Irritating Insulation

Group 4

Millwright/Welders
(Certified Welders receive
$0.25/hour over Group 3)

-Group 6

Boom Men

Zone 1:

one 2:
one 3:
one 4:

MASONS (Continued)

fOLID 2

Cement Masons, finishing, hand chipping and
patching grouting, end pointing, screed
setting, plugging, filling bolt holes, dry packing,
setting curb forms, planks, stakes, lines and
grades.

Composition Workers (includes installation of
epoxy & other resinous toppings), and Power
Machine Operators.

Cement masons working on suspended,
swinging and/or hanging scaffold.

roup 4 Cement Masons performing work of both
Group 2 and Group 3 at the same time.

Zone Differential for Cement Masons
(Add to Zone 1 Rate)

rouo 3

Zone 2
Zone 3
Zone 4
Zone 5

.65
1.15
1.70
2.75

Projects within 30 miles of City Hall in the
cities listed below.
More than 30 miles but less than 40 miles.
More than 4O miles but less than 50 miles.
More than 50 miles but less than 80 miles.
More than 80 miles.

'ities

tend Eugene Medford Salem Vancouver
Corvallis Longview Portland The Dalles

31VERS & DIVERS' TENDERS

o Divers
o Divers' Tenders

52.34
23.83

6.52
6.52

Depth Pay and Enclosure Pay are added to the
Divers' Basic Hourly Rate to obtain the Total Hourly
Rate for the diver.

Group 7

Marine Piledriver

CEMENT MASONS

Zone 1 (Base Rate):

o Group 1 18.64 8.62
o Group 2 19.01 8.62
o Group 3 19.01 8.62
o Group 4 19.39 8.62

3ASIC HOURL
HOURLY + DEPTH
=IATE PAY

D Divers' Depth Pay

Death of Dive

50-1 00 ft
100-150 ft
150-200 ft

Y HOURLY DIVERS'
•+• ENCLOSURE — TOTAL

PAY HOURLY PAY

Hourly Depth Pay

(Itotalft- 501 x $1.00)/hr.
$ 50 + ((total ft-1001 x $1.50)/hr.
$125 + ((total ft-1501 x $2.00)/hr.
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OREGON DETERMINATION 964M CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
HOURLY

TRADE RATE
FRINGE

BASIC
HOURLY

BENEFITS TRADE RATE

PIYERS & DIVERS' TENDERS (Continued!

FRINGE
BENEFITS

LECTRiqftNS (Continued!

o Divers' Enclosure Pay(working without vertical escape)

Hourly Enclosure Pay
Distance Travelled
In the Enclosure

([total ft-200]x $.05)/hr
([total ft-300Jx $.10)/hr

$24.63 + ([total ft-450]x $.20)/hr

5 - 50ft $ .50/hr
50 - 100ft $ .63/hr

100- 150ft $ 2.13/hr
150-200 ft $ 4.63/hr
200 - 300 ft $ 4.63 +
300 - 450 ft $ 9.63 +
450-600 ft

DREDGING

Zone 1 (Base Rate):

o Leverman (Hydraulic, Dipper, 24.92 6.55
Floating Clamshell)

o Asst. Engineer (including:
WatchEngineer, Welder,
Mechanic, Machinist) 24.15 6.55

o Tenderman (Boatman,
Attending Dredge Plant);
Fireman 23.58 .6.55

o Fill Equipment Operator 23.07 6.55
o Assistant Mate (Deckhand);

Oiler 21.51 6.55

Zone Differential for Dredging (Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4
Zone 5

1.50
1.90
2.40
3.00

Zone 1: Center of job site not more than 15 miles
from the City Hall of Portland

Zone 2: More than 15 miles but not more than 30
Zone 3: More than 30 miles but not more than 50
Zone 4: More than 50 miles but not more than 70
Zone 5: More than 70 miles.

DRYWALL/WETWALL

o Drywall (Accoustical and
Dry wall Applicator) 20.08 7.57

o Wetwall (Lather) 19.01 8.64

ELECTRICIANS

Area 1:
o Electricians 20.40 4.75
o Cable Splicers 22.44 4.84

Area 2:
6 Electricians 23.20 7.78
o Cable Splicers 24.36 7.81

Area 3; 22.35 7.82.

Area 4:
Electricians
Cable Splicers

Area 5:
Electricians
Cable Splicers

Area 6:
Electricians
Cable Splicers

Area 1
Malheur
Gilliam
.Grant
Morrow

Area 4 Area 5

Benton Clackamas
Crook Clatsop
Deschutes Columbia
Jefferson Hood River

Multnomah
Sherman
Tillamook
Wasco

25.10
27.61

24.50
25.25

22.30
22.30

6.66
6.73

8.39
8.41

7.05
7.05

Area 2
Baker
Union
Wallowa
Wheeler

Area 2(contl Area 3
Umatilla Coos
Curry
Lincoln
Douglas (a)
Lane (a)

Area 5(cont) Area 6

Washington
Yamhill (d)

Lane (b)
Linn
Marion
Polk
Yamhill(c)

Harney
Jackson .
Josephine
Klamath
Lake
Douglas (b)

i) Those portions lying west of a line running
North and South from the NE corner of
Coos County to the SE corner of Lincoln
County

j) That portion lying east of a line running
North and South from the NE corner of
Coos County to the SE corner of Lincoln
County

c) South half
d) North half

ELEVATOR CONSTRUCTORS

Area 1

Mechanic
9.. Helper.. ,

Probationary Helper

Mechanic
D Helper :
o Probationary Helper

25.28
17.69
12:54

26.87
18.81
13.44

6.81 +
6.6.1 +

.34

6.84 +
6.63 +

.36

a) Plus 8% of basic hourly rate for employees with
more than 5 years of service; 6%-of basic hourly
rate for 6 months to 5 years of service.
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHW A Y^ENTIRE STATE.

BASIC
HOURLY

TRADE RATE

ELEVATOR CONSTRUCTORS iContinued)

NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
FRINGE HOURLY FRINGE
BENEFITS TRADE RATE BENEFITS

XBORERS (Continued)

Area 1

Umatilla
Wallowa
Union
Baker

GLAZIERS

Area!

Area_2

All
Remaining
Counties

22.12

Zone 1: Projects within 30 miles of City Hall in the
Cities listed below.

Zone 2: More than 30 miles but less than 40 miles.
one 3: More than 40 miles but less than 50 miles.
one 4: More than 50 miles but less than 80 miles.

Zone 5: More than 80 miles.

.eference Cities

4.64

(Add $1.00 to base rate if safety
belt is required by State safety
regulations)
(Add $4.0O to base rate for work
done from a non-motorized
single-man bosun chair).

Albany
Astoria
Baker
Bend
Brookings
Burns
Coos Bay
Corvallis

Eugene Longview Portland
Goldendale Madras Port Orford
Grants Pass Medford Reedsport
Hermiston McMinnville Roseburg
Hood River Newport Salem
Klamath Falls Oregon City The Dalles
LaGrande Ontario Tillamook
Lakeview Pendleton Vancouver

Area 2 14.66 4.49

(Add $0.50 to base rate if
working at over 35 feet of free
fall in height)

Area 1

All Counties
except Malheur

Area 2

Malheur

HIGHWAY / PARKING STRIPERS 19.83

IRONWORKERS 20.85

o Structural, Reinforcing, Ornamental,
Riggers, Fence Erectors, Signal Men

LABORERS

3.51

9.77

Zone 1 (Base Rate):

o
o
o
o
o

Group 1
Group 2
Group 3
Group 4
Group 5

17.09
17.44
17.74
17.99
15.50

7.05
7.05
7.05
7.05
7.05

Note: A Hazardous Waste Removal Differential must be
added to the base Irate if work is performed inside th
boundary of, a Federally. Designated. Hazardous Wast
Site. A Group 1 base rate is used for General Laborer o
such a site. For further information on this, call th
Prevailing Wage Rate Coordinator at 731-4074.

Zone Differential for Laborers
(Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4 -
Zone 5

.65
1.15
1.70
2.75

rouo 1

Asphalt Plant Laborers
Asphalt Spreaders
iatch Weighman
roomers
rush Burners/Cutters
Carpenter Tender

Car & Truck Loaders
hange-House Man

Chipper Operator (a)
:hoke Setter
lean-up Laborers * * •
loncrete Laborers
during, concrete
Demolition, wrecking
ndustrial)***

Driller Assistant
)ry-shack Man
Dumpers, road oiling

crew
Dumpmen for grading

crew
Elevator Feeders
:ence Builder
:ine Graders
:ire Watch
:orm Strippers (b)
General Laborer **•

Guardrail, Median
Rail (c)

Landscape or Planting
Laborer

Leverman or Aggregate
Spreader (d)

Loading Spotter
Material Yard Man (e)
Powderman Assistant
Railroad Track Laborers
Ribbon Setters (f)
Rip Rap Man (Hand Placed)
Road Pump Tender and moving
Sewer Laborer
Signalman
Skipman
Slopers
Sprayman
Stake Chaser
Stockpiler
Tie Back Shoring
Timber Faller/Bucker

(Hand Labor)
Toolroom Man (Job Site)
Tunnel Bull Gang

(Above Ground)
Weight-Man-Grusher (g)

a) Pittsburg or similar types
b) Not swinging stages
c) Reference Post, Guide Post, or Right-of Way Marker
d) Flaherty, and similar types
e) Including electrical
f) Including steel forms
g) Aggregate when used

•*•* Laborers can tear off roofs, clean up or handle
roofing materials only when at least one new
story is added or in demolition work, where no
reroofing will occur.
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

(Continued)

Applicators (a)
Brush Cutters (b)
Burners
Choker Splicer
Clary Power Spreader(c)
Clean up Nozzleman-

Green Cutter (d)

-ABORERS (Continued)

Gunite or Sandblasting
Pot Tender

Handlers/Mixers (f)
Post Hole Digger, Air,

gas or electric
Power Tool Operators (g)
Sand Blasting (wet)

Concrete Power Buggyman Stake Setter
Crusher Feeder
Demolition/Wrecking (e)
Grade Checker
Gunnite Nozzleman

Tender

Tampers
Tunnel Muckers/Brakeman/

Concrete Crew/Bull
Gang (underground)

Vibrating Screed
Vibratorsdess than 4" diam.)

a) Including Pot Tender for same, applyingprotective
material by hand or nozzle on utility lines or
storage tanks on project

b) Power saw
c) And similar types of spreaders
d) Concrete, rock, etc.
e) Charred Materials
f) Of all materials of an irritating nature including

cement and lime
g) Includes, but not limited to: Dry Pack Machine,

Jackhammer, Chipping Guns, Paving Breakers

Group 3

Asbestos Removal
Bit Grinder
Concrete Saw Operator
Drill Doctor
Drill Operators (a)
Gunite Nozzleman
High Sealers,
Strippers, Dri!lers(b) .
Laser Beam (c)
Manhole Builder
Nippers & Timbermen
Nuclear Plant Worker -
Lead Shield

Powdermen
Power Saw Operators (d)
Pumpcrete Nozzleman
Sand Blasting (dry)
Pipe Layers of all Types
Sewer Timberman
Track Liners (e)
T-jgger Operator
Tunnel-Chuck Tenders
Vibrator-(4" and larger)
Water Blaster
Welder

a) Air Tracks, Cat Drills, Wagon Drills,
Rubber-mourned drills, and other similar types

b) Covers work in Swinging Stages, chairs
or belts, under extreme conditions unusual
to normal drilling, blasting, barring-down,
or sloping and stripping

c) Pipe laying, applicable when employee
assigned to move, set up, align Laser Beam.

.d) Bucking and falling -
e) Anchor Machines, Ballast Regulators,

Multiple Tampers, Power Jacks v >

irouo 4

Asphalt Rakers
aser Beam (Tunnel), applicable when employee

assigned to move, set-up, align laser beam
vlotorman - Dinky Locomotive
hield Operator
unnel Miners
unnel Powderman

Group 5

Clean-up Laborers (building only) * * *
Demolition, Wrecking, & Moving (building only) * * *
lagger

** Laborers can tear off roofs, clean up or handle
oofing materials only when at least one new story is
idded or in demolition work, where no reroofing will

.IMITED ENERGY ELECTRICIANS

vlay only be used for electrical work not exceeding 100
a in Class II and III installations (as defined in Article 725

of the National Electrical Code):

Area 1
Area 2
Area 3
Area 4
Area 5
Area 6.
Area 7
Area 8
Area 9
Area 10
Area 11
Area 12
Area 13
Area 14

20.05
20.05
16.11
16.11
16.11
16.11
16.11
16.11
20.05
16.11
16.11
20.05
20.05
20.05

5.55
5.55
4.13
4.13
4.13
4.13
4.13
4.13
5.55
4.13
4.13
5.55
5.55
5.55

Area 1
Area 2

Area 3
Area 4
Area 5
Area 6
Area 7
Area 8
Area 9
Area 1O
Area 11
Area 12
Area 13
Area 14

Clatsop, Columbia, Tillamook ,
Clackamas, Multhomah, Washington, Yamhill
(north half)
Marion, Polk, Yamhill (south half)
Benton, Lincoln, Linn
Lane
Douglas
Coos, Curry, ;

Jackson, Josephine
Hood River, Sherman, Wasco
Crook, Deschutes, Jefferson
Klamath, Lake, Harney . . .;.

' Gilliam, Grant, Morrow, Umatilla, Wheeler
Baker, Union, WaHowa
Malheur
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1:

OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL. BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

JNE CONSTRUCTION

Area 1:

o Group 1 26.37 6.17
o Group 2 23.81 6.08
o Group 3 18.52 4.90
o Group 4 20.54 4.97
o GroupS 17.97 4.88
o Group 6 16.89 4.84

Area 2:

o Cable Splicers 23.38 5.24
o Journeyman Lineman 21.20 5.16
o Line Equip. Mech.

(Right-of-way) 17.98 5.01
o Line Equip. Oper. 17.98 5.01
o Groundman 13.15 4.80

Area 1 All counties except Malheur County
Aifia_2 Malheur County

Group 1 Group 2

Cable Splicers Certified Lineman Welder
Leadman Pole Sprayer Heavy Line Equipment Man

Lineman
Pole Sprayer

Grouo 3 Group 4

Tree Trimmer Line Equipment Man

Group 5 Group 6

Head Groundman Groundman
Jackhammer Man
Powderman

MARBLE SETTERS (Includes Granite)

Area 1 24.36 6.21
Area 2 22.17 5.78

Area 1

Baker Hood River Multnomah Wallowa
Benton (a) Lincoln (a) Polk . Wasco (a)
Clackamas Ljnn <a) Sherman Washington
Clatsop Malheur (a) Tillamook Yamhill
Columbia Marion U mat ill a .
Gilliam Morrow Union

Area 2

Benton (b) Douglas Josephine Linn (b)
Crook Grant Klamath Malheur (b)
Coos Harney Lake Wasco (b)
Curry Jackson Lane Wheeler
Deschutes Jefferson Lincoln (b)

a) North half
b) South half

XINTERS & DRYWALL TAPERS

rea 1

o Painters & Drywall Tapers 12.95 2.68

rea 2

o Brush Painting 17.84 3.08

(Add $0.60 to base rate for spray.
sandblasting,other pressure blasting
over 3000 psi, and steam cleaning.)
(Add $0.50 to base rate for work over
60 ft high on swing stage, mechanical
climber, spider, or bucket truck.)

o Drywall Tapers 22.45 4.33

Area 1 Area 2
Malheur County ' Remaining Counties '

PLASTERERS

o Nozzleman 22.76 5.79
o Swinging scaffold 21.76 5.79
o all other work 21.26 5.79

LUMBERS & STEAMFrTTERS/PIPEFITTERS

Area 1 (Both) 21.62 5.94
Area 2 (Both) 25.50 8.65
Area 3 (Both) 25.00 7.45

Area 1 Area 2 Area 3
Baker Grant (b) All remaining
Harney (a) Morrow counties
Malheur Umatilla
Wallowa
Union ,

a) Except Northwest Portion
3) Except Southwest Corner

POWER EQUIPMENT OPERATORS

Zone 1 (Base Rate):
o Group 1 22.96 7.15
o Group 2 22.55 7.15
o Group 3 21.85 7.15
o Group 4 21.38 7.15
o Group 5 20.82 7.15
o Group 6 19.13 7.15

Note: A Hazardous Waste Removal Differential must be
added to the base rate if work is performed inside the
ooundary of a Federally Designated Hazardous Waste Site.
:or further information on this, call the Prevailing Wage
Rate Coordinator at 731-4074.
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

PQWER EQUIPMENT OPERATORS (Continued)

ZONE RATES
(Add to Zone 1 Rate)

»OWER EQUIPMENT OPERATORS (Continued)

Zone 2
Zone 3

1.50
3.OO

ZONE DESCRIPTIONS

Portland to Salem Metropolitan Area

Zone 1:
Projects within the boundary of a region described as
follows: Those portions of Multnomah, Clackamas, and
Marion Counties which are West of the western boundary
of Mt. Hood National Forest and West of Mile Post 30 on
Interstate 84 and West of Mile Post 30 on State Highway
26 and West of Mile Post 30 on Highway 22. Also those
portions of Washington County East of Highway 47. and
of Yamhill County East of Highway 47 and Highway 99W.

Zone 2: ,
Projects outside of any Zone 1, but less than 50 miles
from the Portland city hall.

Zone 3:
Projects outside of any Zone 1 or 2, and more than 50
miles from the Portland city hall.

Albany. Eugene. Roseburg. Grants Pass. Medford

Zone 1: .
Projects within 30 miles of the City Hall of the above
cities.

Zone 2:
Projects outside of any Zone 1 and more than 30 miles
but less than 50 miles from the city hall.

Zone 3:
Projects outside of any Zone 1 or 2, and more than 50
miles from the city hall.

Longview. Coos Bay. Klamath Falls. Bend

Zone 1:
Projects within 20 miles of the City Hall of the above
cities.

Zone 2: :
Projects outside of any Zone 1, and more than 20 bu
less than 40 miles from the city hall.

Zone 3:
Projects outside of any Zone 1 or 2, and more than 4(
miles from the city hall.

McMinnville

one 1 :
rejects within 5 miles of the city hall of the above cities.

one 2:
o Zone 2 for these cities.

one 3:
rejects outside of any Zone 1 or 2. and more than 5

miles from the city hall.

ASPHALT

storia. The Dalles. Pendleton. LaGrande. Baker. Ontario.

Plant Oiler
Plant Fireman
Pugmill Operator (any type)
Truck mounted asphalt spreader, with screed
Screed Operator
Extrusion Machine Operator
Asphalt Plant Operator (any type)
Asphalt Paver Operator ,
Roller Operator (any asphalt mix)
Diesel-Electric Engineer, Plant
Asphalt Burner andI Reconditioner Operator
anytype),84
Roto-Mill, pavement profiler operator, under 6 foot
lateral cut
Roto-Mill, pavement profiler, ground man '
Roto-Mill, pavement profiler operator, 6 foot lateral
cut and over

3LADE

E>; Blade Operator, pulled type
r Blade Operator
\- Blade Operator, Finish

4 Blade!Operator, externally controlled by electronic,
mechanicaj hydraulic means
Blade Operator, multi-engine
Auto Grader or "Trimmer" Operator

BULLDOZERS

4 Bulldozer Operator
t Drill Cat Operator
t Side-Boom Operator
2 Tandem bulldozer operator (quadnine and similar

type, D-11) . •
Bulldozer Operator, twin engine (TC 12 and similar
type, D-10)
Cable-Plow Operator (any type)

CLEARING

4 Log Skidder Operator
4 Chipper Operator
4 Incinerator Operator
4 Stump Splitter Operator
4 Faller/Buncher Operator

JULY 1. 1996 PAGE 13



I
1
1III

OREGON DETERMINATION 96-04 CONSTRUCTION TYPE:

TRADE

BASIC
HOURLY
RATE

HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC
FRINGE
BENEFITS TRADE

HOURLY
RATE

FRINGE
BENEFITS

»OWER EQUIPMENT OPERATORS (Continued!

COMPRESSORS

6 Compressor Operator (any power), under 1.25O
cu. ft.total capacity

5 Compressor Operator (any power), over 1.250
cu. ft. capacity)

COMPACTORS - Self-Propelled

5 Compactor Operator, including vibratory
5 Wagner Patcor Operator or. similar type (without

blade)
4 Compactor Operator, with blade
4 Compactor Operator, multi-engine

CONCRETE

»OWER EQUIPMENT OPERATORS (Continued)

6 Plant Oiler
6 Assistant Conveyor Operator
6 Conveyor Operator
6 Mixer Box Operator (C.T.B., dry batch, etc.)
6 Cement Hog Operator
6 Concrete Saw Operator
6 Concrete Curing Machine Operator (riding type)
6 Wire Mat or Brooming Machine Operator
5 Combination Mixer and Compressor Operator, gunite

work
5 Concrete Batch Plant Quality Control Operator
5 Beltcrete Operator
5 Pumpcrete Operator (any type)
5 Pavement Grinder and/or Grooving Machine Operator

(riding type)
4 Mixer Mobile Operator
5 Cement Pump Operator, Fuller-Kenyon and similar
5 Concrete Pump Operator
5 Grouting Machine Operator
4 Screed Operator
4 Concrete Cooling Machine Operator
5 Concrete Mixer Operator, single drum, any capacity
2 Batch Plant and/or Wet Mix Operator, 1 and 2 drum
1 Batch Plant and/or Wet Mix Operator, 3 units or more
5 Cast in place pipe laying machine
5 Maginnis Internal Full Slab Vibrator Operator
5 Concrete Finishing Machine Operator, Clary, Johnson,

Btdwell, Burgess bridge deck or similar type
5 Curb Machine Operator, Mechanical Berm, Curb

and/or Curb and Gutter
5 Concrete Joint Machine Operator
5 Concrete Planer Operator
5 Tower Mobile Operator
5 Power Jumbo Operator setting slip forms etc., in

tunnels
5 Slip Form Pumps, power driven hydraulic lifting device

for concrete forms
5 Concrete Paving Machine Operator
5 Concrete Finishing Machine Operator
5 Concrete Spreader Operator
4 Concrete Paving Road Mixer
2 Automatic Concrete Slip Form Paver Operator
2 Concrete Canal Line Operator
4 Concrete Breaker :

ONCRETE (Continued)

Reinforced Tank Banding Machine (K-17 or similar
types)
Concrete Profiler, Diamond Head

:RANE

Oiler
Truck Crane Oiler-Driver, 25 ton capacity or over
Fireman, all equipment
A-Frame Truck Operator, single drum
Tugger or Coffin Type Hoist Operator
Helicopter Hoist Operator
Hoist Operator, single drum
Elevator Operator
A-Frame Truck Operator, double drum
Boom Truck Operator
Chicago Boom and similar types
Lift Slab Machine Operator .
Boom Type lifting device, 5 ton capacity or less
Cherry Picker or similar type crane-hoist, 5 ton
capacity or less
Hoist Operator, two drum
Hoist Operator, three or more drums
Derrick Operator, under 100 ton
Hoist Operator, stiff leg. guy derrick or similar
type, 50 ton and over
Cableway Operator, up to 25 tons
Bridge Crane Operator. Locomotive. Gantry,
Overhead
Cableway Operator. 25 tons and over
Helicopter Operators, when used in erecting work

HYDRAULIC CRANE OPERATOR
Hydraulic Boom Truck Operator, Pittman
Hydro Crane Operator, under 50 tons
Hydro Crane Operator. 50 tons through 89 tons
Hydro Crane Operator, 90 tons through 199 tons
Hydro Crane Operator. 200 tons and over

TOWER/WHIRLEY OPERATOR
2 Tower Crane Operator
2 Whirley Operator, under 90 tons

Whirley Operator, 90 tons and over

1

LATICE BOOM CRANE OPERATOR
Lattice Boom Crane Operator, under 50 tons
Lattice Boom Crane Operator, 50 tons through 89
tons, and less than 150 ft boom
Lattice Boom Crane Operator, 90 tons through
199 tons, and/or 150 ft -200 ft boom
Lattice Boom Crane ( Operator, 200 tons and over,
and/or over 200 ft boom

CRUSHER

6 Crusher Oiler
6 Crusher Feederman
4 Generator Operator

Diesel-Electric Engineer
Grizzley Operator
Crusher Plant Operator
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

f..
s*

pDWER EQUIPMENT OPERATORS (Continued)

PRILLING

6 Drill Assistant
6 Auger Oiler
5 Churn Drill and Earth Boring Machine Operator
4 Drill Doctor
4 Boring Machine Operator
4 Driller - Percussion, Diamond, Core. Cable, Rotary and

similar type
4 Cat Drill (John Henry)

pi HATING EQUIPMENT

6 Deckhand
6 Boatman
5 Fireman
4 Diesel-Electric Engineer
4 . Jack Operator, elevating barges
4 Barge Operator, self-unloading
4 Piledriver Operator (not crane type)
4 Floating Clamshell, etc. Operator, under 3 cu. yd.(only

for construction projects - otherwise see Dredging)
4 Floating Crane (derrick barge) Operator, less than 30

tons
2 Floating Clamshell, etc. Operator, 3 cu. yd. and over

(only for construction projects - otherwise see
Dredging)

2 Floating Crane (derrick barge) Operator, 30 tons but
less than 150 tons

1 Floating Crane, 150 tons and over

FORK LIFT

»OWER EQUIPMENT OPERATORS (Continued)

6 Self-Propelled Scaffolding Operator (excluding working
platform)

6 Fork Lift or Lumber Stacker Operator
6 Ross Carrier Operator
5 Lull Hi-Lift Operator or similar type
5 Fork Lift, over 5 tons
3 Rock Hound Operator

GENERATORS

4 Generator Operator
4 Diesel-Electric Engineer

GUARDRAIL EQUIPMENT

6 Oiler
6 Auger Oiler
6 Oiler, combination guardrail machines
4 Guardrail Punch Operator (all types)
6 Guardrail Punch Oiler
4 Guardrail Auger Operator (all types)
4 Combination Guardrail machines, i.e. punch,

auger etc.

HAZARDOUS WASTE REMOVAL

5 Assistant to the Engineer (Oiler)
4 Assistant Incinerator Control Board Operator
3 Incinerator Control Board Operator

EATING PLANT

Temporary Heating Plant Operator
Surface Heater and Planer Operator

IYDRAULIC HOES

Hydraulic Backhoe Operator, wheel type 3/8 cu. yd.
and under with or without front end attachments
2-1/2 cu. yd. and under (Ford, John Deere. Case type)
Hydraulic Backhoe Operator, Track Type 3/8 cu.yd.
(Note: Over 3/8 cu. yd. takes Shovel Classification
rate)

PAPERS

Bobcat, Skid Steer (under 1 cubic yard)
Bucket Elevator Loader Operator, Barber-Greene and
similar types
Loaders, rubber-tired type, 2-1/2 cu. yd. and under
Elevating Grader Operator. Tractor Towed requiring
Operator or Grader
Belt Loader Operator, Kolman and Ko Cat types
Loader Operator, front end and overhead, 2-1/2 cu.
yd. and under 4 cu. yd.
Elevating Loader Operator, Athey and similar types
Elevating Grader Operator, Sierra, Euclid or similar
types
Loader Operator, 4 cu. yd. but less that 6 cu. yd.
Loader Operator, 6 cu. yd. and over

21LEBS

Oiler
Guardrail Punch Oiler
Truck Crane Oiler-Driver, 25 ton or over
Auger Oiler

> Grade Oiler, required to check grade
Service Oiler (Greaser)

i Grade Checker

1LEDRIVERS

Use Crane rates when driving or pulling piling)

I- Hammer Operator
4 Piledriver Operator (not crane type)

PIPE LINE - Sewer Water

5 Tar Pot Fireman
5 Tar Pot Fireman (power agitated)
5 Hydraulic Pipe Press Operator
5 Hydra Hammer or similar types
5 Pavement Breaker Operator
4 Pipe Cleaning Machine Operator
4 Pipe Doping Machine Operator
4 Pipe Bending Machine Operator
4 Pine Wrapping'Machine Operator
4 Boring Machine Operator
4 Back Filling Machine Operator
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OREGON DETERMINATION 9644 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

'OWER EQUIPMENT OPERATORS (Continued)

PUMPS

DWER EQUIPMENT OPERATORS (Continued)

HOVEL. DRAGLINE. CLAMSHELL. BACKHOE. SKOOPER.
ETC.. OPERATOR

6 Pump Operator, any power
6 Hydrostatic Pump Operator
5 Pump Operator, more than 5 (any size)
5 Pot Rammer Operator

RAILROAD EQUIPMENT

6 Brakeman
6 Oiler
6 Switchman
6 Motorman
6 Ballast Jack Tamper Operator
5 Locomotive Operator
5 Ballast Regulator Operator
5 Ballast Tamper Multi-Purpose Operator
5 Track Liner Operator
5 Tie Spacer Operator
5 Shuttle Car Operator

REMOTE CONTROL

2 Remote controlled earth-moving equipment

REPAIRMEN. Heavy Duty

6 Parts Man (Tool Room)
6 H,D. Repairman Assistant
6 Welder's Assistant
4 Diesel-Electric Engineer (Plant or Floating)
4 Bolt Threading Machine Operator
4 Drill Doctor (Bit Grinder)
4 H.D. Mechanic
4 H.D. Welder
4 Machine Tool Operator
4 Combination H.D. Mechanic-Welder, when dispatched

and/or when required to do both
4 Welder - Certified, when dispatched and/or required

RUBBER-TIRED SCRAPERS

4 Rubber-tired Scraper Operator, single engine, single
scraper

4 Self-loading, paddle wheel, auger type under 15 cu.
yd.

4 Rubber-tired Scraper Operator, twin engine
4 Rubber-tired Scraper Operator, with push-pull

attachments
3 Rubber-tired Scraper Operator, with tandem scraper
2 Rubber-tired Scraper Operator, with tandem scrapers,

multi -engine .
4 Self-loading, paddle wheel, auger type 15 cu. yd. and

over, single engine
3 Self-loading, paddle wheel, auger type., finish and/or 2

or more units

Oiler
Grade Oiler (required to check grade)
Grade Checker
Fireman
Diesel-Electric Engineer
Stationary Drag Scraper Operator
Shovel. Dragline, Clamshell, Hoe etc.. Operator under
3 cu. yd.
Grade-all Operator
Shovel. Dragline. Clamshell, Hoe etc.. Operator 3
cu. yd. and over

IGNALMAN

Bell Boy, phones, etc.. Operator
Helicopter Radioman (ground)

URFACING (BASE) MATERIAL

Roller Operator, grading of base rock (not asphalt)
Roller Operator, Oiling, C.T.B.
Tamping Machine Operator, mechanical, self-propelled
Hydrographic Seeder Machine Operator, straw, pulp or
seed
Rock Spreaders, self-propelled
Pulva-mixer or similar types .
Blade Mounted Spreaders, Ulrich and similar types
Chip Spreading Machine Operator
Lime Spreading Operator

iWEEPERS

Broom Operator, self-propelled '
Sweeper Operator (Wayne type) self-propelled

RACTQR - RUBBER TIRED

Tractor Operator, rubber-tired, 50 H.P. Flywheel
and under

4 Tractor Operator, rubber -tired, over 50 H.P. Flywheel
I Tractor Operator, with boom attachment

4 Rubber-tired Dozers and Pushers (Michigan, Cat,
Hough type)

TRENCHING MACHINE

6 Oiler
> Grade Oiler (required to check grade)
5 Trenching Machine Operator, maximum digging

capacity 3 ft. depth
Trenching Machine Operator, maximum digging
capacity over 3 ft. depth
Back Filling Machine Operator

2 Wheel Excavator
2 Canal Trimmer . - . ; - . . . .
2 Band Wagon (in conjunction with wheel excavator)
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OREGON DETERMINATION 964)4 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
'* HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

pQWER EQUIPMENT OPERATORS(Contmued)

IUNHEL

4 Mucking Machine Operator
6 Conveyor Operator (any type)
4 Shield Operator
6 Air Filtration Equipment Operator
6 Dinkey Operator
6 Oiler
4 Tunnel Boring Machine Operator

WFLDJNG MACHINES

6 Welding Machine Operator

UNDERWATER EQUIPMENT

2 Underwater Equipment Operator, remote

OOFERS (Continued)

Area 1 Area Kcontl
Baker Multnomah
Clackamas Sherman
Clatsop Tillamook
Columbia Wasco
Jefferson Washington
Gilliam Wheeler
Grant
Hood River

Area 3 Area 4
Malheur Umatilla
Union
Wallowa

SHEETMETAL WORKERS

Area;?
Benton
Coos
Crook
Curry
Deschutes
Douglas
Harney
Jackson
Josephine

Area 5
Morrow

Area 2(cont
Klamath
Lake
Lane
Lincoln
Linn
Marion
Polk
Yamhill

or otherwise, when used in construction work

pOOFERS

(Installation and removal of sheet metal roofing is
done by sheetmetal workers.)

Area 1 : • ' • . . ,
o Roofers 18.34 5.05
o Handling coal tar pitch 20.17 5.05

Area 2:
o Roofers 17.19 5.53

(Add $2.00 per hour to
Fringe for work with
irritable Bituminous
material.)

Area 3:
o Roofers 14.85 4.07

(Add $1.50 per hour to
Fringe for work with
irritable Bituminous
material.)

Area 4:
o Roofers 16.00 5.75

(Add $2.00 per hour to
Fringe for work with
irritable Bituminous
material.)

Area 5:
o Roofers 16.67 5.60

(Add $3.00 per hour to
Fringe for work with .
irritable Bituminous
material.)

Area 1 21.66

(Add $1.00 to base rate for work
performed on any swinging platform,
swinging chair, or swinging ladder)
(Add $1.00 to base rate for work with
lead or installing material in a plant
that uses lead in any form to
manufacture a product, (excluding
soldering)).
(Add $1.00 to base rate for work
performed in a confined space as
defined by OHSA.)

Area 2 19.60

(Add $1.75 to base rate for work
performed whenever it is possible for
worker to fall 30 feet or more)
(Add $1.75 to base rate for work
performed in an area where epoxy
resins or other injurious chemicals are
being applied)

Area 3 23.43

Add $ 1.00 to base rate for work
where it is necessary to wear a
chemically activated face mask)
(Add $1.00 to base rate for work
where employees required to wear a
fresh air mask due to nuclear
related work)
(Add $.45 to base rate for work on a
swinging stage, swinging scaffold or
bosun chair in excess of 30 feet
above the ground)

Area 4

Area 5

19.42

19.30

7.91

5.51

7.25

5.09

5.21
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OREGON DETERMINATION 9WM CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE

TRADE RATE BENEFITS TRADE RATE BENEFITS

SHEETMETAL WORKERS (Continued!

Area 1

Benton Gilliam Linn Tillamook
Clackamas Grant Marion Wasco
Clatsop Harney Multnomah Washington
Columbia Hood River Polk Wheeler
Crook Jefferson Sherman Yamhill
Deschutes Lincoln

Area 2 Area 3 Area 4 Area 5

Baker Morrow Douglas Coos
Malheur Umatilla Jackson Curry

Union Josephine
Wallowa Klamath

Lake
Lane

SOFT FLOOR LAYERS 18.81 5.14+ a

a) plus 4% of basic hourly rate for
employees with less than one
year of service, 6% for those
with more than one year.

SPRINKLER FITTERS 21.90 6.28

TENDERS TO MASON TRADES 18.09 5.60

LE. TERRAZZO. BRICK
MARBLE FINISHERS 16.12

Assists Tile Setters. Brick
Layers, Marble Masons,
Stone Masons, and Terrazzo
Workers by striking, sawing.
cleaning, washing or grouting.
Does not lay or set any material.

V

(Add $.50 to base rate if safer 4<
belt required by State safety £-
regulations.)
(Add $1 .00 to base rate if work
involves epoxy, furnane, alkor
acetylene black grouting or
waterproof membrane.)
(Add $0.75 to fringe for
refractory repair work.)

RUCK DRIVERS

one 1 (Baf Rate):

o Group 1 19.62
o Group 2 19/74
o Group 3 19.87
o Group 4 20.12
o Group 5 20.34
o Group 6 20.49
o Group 7 20.69

4.17

"•

7.02
7.02
7.02
7.02
7.02
7.02
7.02

Tenders for Bricklayers, Tile
Setters, Marble Setters and
Terrazzo Workers; Topping for
Cement Finishers and Mortar
Mixers.
(Add $0.50 to base rate for
refractory work)
(Add to base rate an amount
equal to that received for
safety belt requirements or
other unusual job conditions
by the mechanic this worker is
tending)

Mote: A Hazardous Waste Removal Differential must be
dded to the base rate if work is performed inside the
joundary of a Federally Designated Hazardous Waste Site.
:or further information on this, call the Prevailing Wage
=late Coordinator at 731-4074.

Zone Differential for Truck Drivers
(Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4
Zone 5

.65
1.15
1.70
2.75

Zone 1: Projects within 30 miles of City Hall in the
Cities listed below.

TENDERS TO PLASTERERS 17.59 5.60

TILE SETTER/
TERRAZZO WORKER 21.33 5.65

(Add $.50 to base rate if safety belt required by
State safety regulations.)
(Add $1 .00 to base rate if work involves
epoxy.furnane. alkor acetylene black grouting or
waterproof membrane.)

Zone 2: More than 30 miles but less than 40 miles.

tone 3: More than 40 miles but less than 50 miles.
tone 4: More than 50 miles but less than 80 miles.
Zone 5: More than 80 miles.

Reference CJtiQS

Albany Eugene Longview Portland
Astoria Goldendale Madras Port Orford
Baker Grants Pass Medford Reedsport
Bend Hermiston McMinnville Roseburg
Brookings Hood River Newport Salem
Burns Klamath Falls Oregon City The Dalles
Coos Bay LaGrande Ontario Tillamook
Corvallis Lakeview Pendleton
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY.
DOUGLAS & JOSEPHINE COUNTIES

BASIC

TRADE

BASIC
HOURLY
RATE

FRINGE
BENEFITS TRADE

HOURLY
RATE

FRINGE
BENEFITS

TRUCK DRIVERS PRUCK DRIVERS (Continued!

Group

A-Frame or Hydra-lift Truck w/load
bearing surface 1

Battery Rebuilder 1

Bus or Man-Haul Driver 1

1Concrete Buggies (Power operated)
Drivers and Helpers handling sacked
cement—add 15C per hour

Dump Trucks, Side, End and Bottom Dumps, including
Semi-Trucks and trains or combinations thereof:

Up to and inc. 10 cu. yds 1
Over 10 cu. yds. and inc. 30 cu. yds 3
Over 30 cu. yds. and inc. 50 cu. yds 4
Over 50 cu. yds. and inc. 60 cu. yds ...... 5
Over 60 cu. yds. and inc. 80 cu. yds 6
Over 80 cu. yds. and inc. 100 cu. yds 7

Dumpsters or Similar Equipment—all sizes ... 2

Flaherty Spreader Driver or Leverman 2

Lift Jitneys, Fork Lifts—all sizes—used
in loading, unloading & transporting
material on job site 1

Loader and/or Leverman on Concrete Dry
Batch Plant, manually operated 1

Low Bed Equipment, Rat Bed Semi-Truck
and Trailer or Doubles transporting
equipment or wet or dry materials 2

Lubrication Man. Fuel Truck Driver,
Driver, Tireman, Wash Rack, Steam
Cleaner or combination 1

Lumber Carrier, Driver-Straddle Carrier—used in
loading, unloading and transportation of material
on jot? site 2

Oil Distributor Driver or Leverman 2

Pilot Car 1

Slurry Truck Driver or Leverman 1

... 1
Solo Flat Bed and Misc. Body Trucks—
0-10 tons

Transit Mix and Wet or Dry Mix Trucks:
5 cu. yds. and under 1
Over 5 cu. yds. and inc. 7 cu. yds 2
Over 7 cu. yds. and inc. 11 cu. yds 3
Over 11 cu. yds. and inc. 15 cu. yds 4

Team Drivers 1

Work Group

Tireman, full-time basis 1

Truck Assistant 1

Truck Mechanic—Welder—Body Repairman . 3

Truck Mechanic Assistant 1

Water Wagons (Rated Capacity) up to:
3000 gallons 1
3000 to 5OOO gallons 2
5000 to 10.OOO gallons 3
lO.OOOto 15,000gallons 4

Winch Truck—takes classification of truck on which
winch is mounted

WELDERS: RIGGERS

Receive rate for craft performing operation to which
welding and rigging are incidental.
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LIST OF CONTRACTORS INELIGIBLE
TO RECEIVE PUBLIC WORKS CONTRACTS

Publication Date: July 1. 1996

To: All Oregon Contracting Agencies

Pursuant to ORS 279.361, contractors on this list are ineligible to receive public
works contracts. These contractors and subcontractors, as well as any firm,
corporation, partnership or association in which the contractor or subcontractor
has a financial interest are ineligible to receive public works contracts until
removed from this list.

Oregon
BUREAU

OF LABOR

AND INDUSTRIES

lack Rotvrts
CuRimiswmor

If you have questions regarding the list or for the most current information regarding persons
ineligible to receive prevailing wage contracts, please contact the Prevailing Wage Rate Cordinator,
(Portland) 731-4074 Ext. 250.

CONTRACTOR NAME

1. Robin Allen
Daniel Allen
A C & E Electric Company
3363 Silverton Road NE
Salem. OR 97301

DATE PLACED

December 1, 1994

REMOVAL DATE

November 30. 1997

2. Dale Dullenty, aka
D.L. Dullenty, aka
Donald Dullenty, dba
Dale's Asphalt Paving & Seal Coating
5011 NE 137th Avenue
Vancouver. WA 98662

February 15, 1994 February 14. 1997

3. Robert Dowing dba
The Electrician
1605 E. 2nd St.
Newberg, OR 97132

January 1, 1994 December 31, 1996

4. Wayne C. Everett and
Equipment Erection Specialties, Inc.
8645 SE Roots Road
Clackamas, OR 97015

October 15. 1995 October 14, 1998
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LIST OF CONTRACTORS INELIGIBLE
TO RECEIVE PUBUC WORKS CONTRACTS

Publication Date: July 1, 1996

CONTRACTOR NAME DATE PLACED REMOVAL DATE

5. Malar Construction. Inc.
4470 S.W. Halt Blvd. #317
Beaverton, OR 97005

November 23. 1994 November 22. 1997

6. Edward R. Romayor and
Portland Custom Interiors. Inc.
4330 SE Milwaukee Avenue
Portland. OR 97202

April 28. 1995 April 27, 1998

7. Dean Schmitz
c/o Michael J. Scott
P.O. Box23414
Tigard. OR 97281

February 15, 1994 February 14. 1997

8. Haskell F. Tallent, dba
Sound Construction of Reno
34773 Seavey Loop Road
Eugene. OR 97405

October 14. 1994 October 13, 1997

g:\whd\pwrV796debar

Jack Roberts, Commissioner
Bureau of Labor and industries
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BUREAU OF LABOR AND INDUSTRIES - WAGE AND HOUR DIVISION

INSTRUCTIONS FOR COMPLETING PAYROLL/CERTIFIED STATEMENT FORM.
WH-38 (Rev 6/96)

General: This form meets needs resulting from the 1983 amendments to the prevailing wage rate law. Under
this amended law. the contractor is required to pay not less than fringe benefits as predetermined by the
Bureau of Labor and Industries, in addition to payment of not less than the predetermined rates. The
contractor's obligation to pay fringe benefits may be met either by payment of the benefits to the various
plans, funds, or programs or by making these payments to the employees as cash in lieu of fringe benefits.

This form provides for the contractor's showing of the payroll and all monies paid to the employees, whether
as basic rates or as cash in lieu of fringe benefits, and provides for the contractor's representation in the
payroll/certified statement that he/she is paying other benefits required by the contract and not paid as cash in
lieu of fringe benefits. Detailed instructions concerning the preparation of the form follow:

Complete the box.at the top of the form. Complete the appropriate prime contractor or subcontractor box. Be
sure to enter the date the contract was first advertised for bid. If you are not sure of this date, contact the

t Public Contracting Agency.

. , - • • - ' . . . . - .
Column 1 - Name. Address, and Social Security number of Employee: The employee's full name must be
shown on each payroll submitted. The employee's address must also be shown on the first payroll submitted.
The address need not be shown on subsequent payrolls unless the address changes. Although not required,
space is available in the name and address section so that Social Security numbers can be listed.

Column 2 - Trade Classifications: List the classification found in the Bureau of Labor and Industries'
publication "Prevailing Wage Rates for Public Works Contracts in Oregon," which is most descriptive of the
work actually performed by the employee. Give the group number for those worker classifications which
include such information. Consult the worker classifications and minimum prevailing wage rate schedule set
forth in contract specifications. Refer to the appropriate prevailing wage rates in effect at the time the
contract was first advertised for. bid for information regarding trade classifications, basic hourly rates, and
hourly fringe benefits. Indicate which workers are apprentices, if any, and give their current percentage, trade
classification, and group number when applicable. If additional worker classifications are deemed necessary,
contact the contracting public agency. If an employee works in more than one worker classification, use the
highest rate for all hours worked, or use separate line entries to show hours worked, rate of pay, and fringe
benefit for each classification.

Column 3 - DAY AND DATE: Enter the day of the week (M. T, W, Th, F, S, Sn) in the top row of boxes, and
the number of the day of the month below.

- HOURS WORKED EACH DAY: Enter as overtime hours all hours worked in excess of 8 hours per day. all
hours worked on Saturday and Sunday and all hours worked on legal holidays as defined in ORS 279:334. See
ORS 279.334(3) for exceptions to this requirement.

Column 4 - Total Hours: Enter separately the total number of overtime hours and straight time hours .worked
by each listed classification during this pay period; overtime ("OT") on top, straight time ("S") immediately
below.

Column 5 - Basic Hourly Rate of Pay: Enter the basic hourly rate and the overtime hourly rate (if any) paid the
employee in. the appropriate .overtime and straight time boxes. Payment of not less than one and one half
times the basic or regular rate paid is required for overtime under ORS 279.334.

Column 6 - Hourly Fringe Benefit Paid as Wages to the Employee: Enter any additional cash paid directly to the
employee in lieu of fringe benefits. It is not necessary to pay time and a half for overtime work on those
wages which are paid in lieu of fringe benefits.

Column 7 - Gross amount earned: Enter the gross wages earned by the worker in this classification for all
listed straight time hours, all listed overtime hours, and including all additional amounts paid directly to the
employee.



INSTRUCTIONS FOR COMPLETING PAYROLL/CERTIRED STATEMENT FORM.
WH-38 (Rev 6/96)

Column 8 - Total Deductions. PICA. FED. STATE. ETC: Enter the total amount of deductions withheld from
each employee for just those hours reported on this payroll/certified statement for this project. All deductions
must be in accordance with the provisions of ORS 652.610.

Column 9 - Net Wages Paid for Week: Enter the amount of wage actually paid to the employee after
subtracting the total deductions reported in Column 8 from the gross amount earned shown in Column 7.

Column 10 - Hourly Fringe Benefit Paid to Party. Plan. Fund or Program: Enter the hourly amount of fringe
benefits paid to each individually approved party, plan, fund or program for each employee. List these amounts
separately on the lines provided. Any contactor who is making payments to approved parties, plans, funds or
programs in amounts less than the required hourly fringe benefit is obligated to pay the difference directly to
the employee as wages in lieu of fringe benefits, and to show that amount in Column 6 of this form.

Column 11 - Name of Benefit Party. Plan. Fund or Program: Enter the name of the party, plan, fund or program
that corresponds to the amount shown as an hourly fringe benefit in Column 1O.

Summary - In order to determine if the wages and fringe benefits being certified by this statement are sufficient
to meet prevailing wage rate requirements, the following check may be performed:

1. Consider each Trade Classification listed in Column 2.

2. For that Trade Classification, take the sum of:
a) the Basic Hourly Rate of Pay (Column 5).
b) the Hourly Fringe Benefit Paid as Wage to Employee (Column 6),
c) and the Hourly Fringe Benefit Paid To Party, Plan. Fund or Program (Column 10).

3. This sum must equal or exceed the sum of the Basic Hourly Rate (including zone pay and special
: wage differentials, if any) and the Fringe: Benefit as they are listed for that Trade Classification

in the appropriately dated issue of the Bureau .of Labor and Industries publication Prevailing Waoe
Rates for Public Works Contracts in Oregon. '

NOTICE TO CONTRACTORS: You ARE NO LONGER REQUIRED TO SUBMIT COPIES OF THE PAYROLL/CERTIFIED
STATEMENT TO THE BUREAU OF LABOR AND INDUSTRIES. THE STATEMENT MUST BE SUBMITTED TO THE PROJECT

CONTRACTING AGENCY.

e:Vwhd\pwi\booklc«\38insl Jstm •
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BUREAU OP LABOR AND INDUSTRIES
WAGE AND HOUR DIVISION

'. PAYROLL/CERTIFIED STATEMENT HJHM VYH jo
FOR USE IN COMPLYING WITH ORS t19'.3t*

PRIME CONTRACTOR Q
SUBCONTRACTOR

FIRST Q 90 DAY Q LAST Q

Business Name (DBA): CCB Registration Number:

Phone: ( )
Street Address:
Mailing Address:

Date Pay Period Began: Date Pay Period Ended:

THIS SECTION FOR PRIME CONTRACTORS ONLY
Public Contracting Agency Name:
Phone: ( )
Date Contract Specifications First Advertised For Bid:
Contract Amount

<1) (2) (3) DAY AND DATE (4)

NAME, ADDRESS AND
SOCIAL SECURITY
NUMBER OF EMPLOYEE

TRADE.
CLASSIFICATION
(INCLUDE GROUP
f IF APPLICABLE)

OT

s

OT

S

OT

S

OT

S

HOURS WORKED EACH DAY

,

Project Name: ' Project Number: : .

Type Of Work:
Project Location:
Project County:

THIS SECTION FOR SUBCONTRACTORS ONLY
Subcontract Amount:
Prime Contractor Business Name (DBA):
Phone: ( ) CCB Registration Number:
Date You Began Work On The Project:

(5) (6) (7) (8) (9) (10) ,<*t). .',,.„

TOTAL
HOURS

BASIC
HOURLY
RATE OF

PAY

HOURLY FRINGE
BENEFIT PAID AS

WAGE TO
EMPLOYEE

GROSS
AMOUNT
EARNED

TOTAl
DEDUCTION
FICA, FED,
STATE. ETC

NET WAGE
PAID FOR

WEEK

HOURLY FRINGE
BENEFIT PAID T

PARTY. PLAN.
FUND OR
PROGRAM

NAME OF, BENEFIT PARTY, .
PIAN. FUND. OR

. ' PROGRAM •

• ' -

•• . • - . ..

- -

•

THIS FORM CONTINUED ON REVERSE
FORM WH-38 (REV. 6/96)



<1) (2) (3) DAY AND DATE

NAME, ADDRESS AND

NSCM?tS,SoWoVCE

• • •

TRADE.
CLASSIFICATION •
(INCLUDE CROU
f IF APPLICABLE!

i

OT

S

OT

S

OT

S

OT

S

(4) (5) (6) (7) (8)

HOURS WORKED EACH DAY

TOTAL
HOURS

'

BASIC
. HOURLY

.RATE OF
PAY

. HOURLY FRINGE
BENEFIT PAID AS

WAOE TO
EMPLOYEE

OROSt
AMOUNT
EARNED

TOTAL
DEDUCTION
FICA. FED.
STATE. ETC.

(9) (10) (11)

NETWAOt
PAID FOB

WEEK

HOURLY FRINGE
BENEFIT PAID TO

PARTY. PLAN.
FUND OR
PROGRAM

NAME OF BENEFIT
PARTY. PLAN. FUND. •

OR
PROGRAM

CERTIFIED STATEMENT

_DO HEREBY STATE:

(NAME OF SIGNATpRY PARTY)

(1) THAT I PAY OR SUPERVISE THE PAYMENT OF THE PERSONS EMPLOYED BY;_

(TITLE!

THAT DURING THE PAYROLL PERIOD COMMENCING ON THE .
(CONTRACTOR, SUBCONTRACTOR OR SURETY)

_DAY OF , 19 , AND ENDING THE

_ON THE.
(BUILDING OR WORK)

.DAY OF.
ALL PERSONS EMPLOYED ON SAID PROJECT HAVE BEEN PAID THE FULL WEEKLY WAGES EARNED, THAT NO REBATES HAVE BEEN OR WILL BE MADE EITHER DIRECTLY OR INDIRECTLY
TO OR ON BEHALF OF SAID - . '. FROM THE FULL WEEKLY WAGES EARNED BY ANY PERSON, AND THAT NO DEDUCTIONS HAVE BEEN MADE EITHER
DIRECTLY OR INDIRECTLY FROM THE FULL WAGES EARNED BY ANY PERSON, OTHER THAN PERMISSIBLE DEDUCTIONS AS SPECIFIED IN ORS 652.610, AND DESCRIBED AS FOLLOWS:

(2) THAT ANY PAYROLLS OTHERWISE UNDER THIS CONTRACT REQUIRED TO BE SUBMITTED FOR THE ABOVE PERIOD ARE CORRECT AND COMPLETE; THAT THE WAGE RATES FOR
WORKERS CONTAINED THEREIN ARE NOT LESS THAN THE APPLICABLE WAGE RATES CONTAINED IN ANY WAGE DETERMINATION INCORPORATED IN THE CONTRACT; THAT THE
CLASSIFICATION SET FORTH THEREIN FOR EACH WORKER CONFORMS WITH WORK PERFORMED.
(31 THAT ANY APPRENTICES EMPLOYED IN THE ABOVE PERIOD ARE DULY REGISTERED IN A BONA FIDE APPRENTICESHIP PROGRAM REGISTERED WITH A STATE APPRENTICESHIP AGENCY
RECOGNIZED BY THE BUREAU OF APPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR. OR IF NO SUCH RECOGNIZED AGENCY EXISTS IN A STATE, ARE REGISTERED
WITH THE BUREAU OFAPPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR.

I HAVE READ THIS CERTIFIED STATEMENT, KNOW THE CONTENTS THEREOF AND IT IS TRUE TO MY KNOWLEDGE.

NAME AND TITLE SIGNATURE
NOTE TO CONTRACTORS: YOU MUST ATTACH COPIES OF THIS FORM TO EACH OF YOUR PAYROLL SUBMISSIONS ON THIS PROJECT. SEE THE BOLI PUBLICATION PREVAILING WAGE
RATES PqB PUBLIC WORKS CONTRACTS IN ORERON FOP IKIgTRllPTI^Mg rtM POMP1 fTltJC. TMIg COPM - . - . . - . .



Bureau of Labor and Industries
Prevailing Wage Rate Unit
800 N.E. Oregon St., # 32

Portland, OR 97232
Phone: (503)731-4074, Fax: (503)731-4623

I

PUBLIC WORK CONTRACT FEE INFORMATION FORM
(For use by contractors in complying with ORS 279.375)

THIS FORM TO BE USED FOR PROJECTS AWARDED AFTER SEPTEMBER 9,1995 ONLY

Contractors: Please complete and mail this form to BOLI at the above address, along with the appropriate fee
(1/1 Oth of 1% of the contract price* ) payable to BOLI. Minimum fee is $100.00, maximum fee is $5,000.00.
Without the following completed information, the bureau may be unable to properly credit you for payment
received.

BUSINESS NAME (DBA)

MAILING ADDRESS:

PROJECT NAME:

CCB#

(STREET OR PO BOX #, CITY, STATE, ZIP)

PHONE: (

PROJECT NUMBER: PROJECT LOCATION:

AGENCY AWARDING CONTRACT:

AGENCY CONTACT PERSON:

CONTRACT AMOUNT:

'(Contract amount X .001)

PHONE: ( L

DATE AWARDED: DATE WORK BEGAN:

(Please duplicate this form for future use)

r. IWhcfora* am



Bureau of Labor and Industries
Prevailing Wage Rate Unit
800 N.E. Oregon St., ft 32

Portland, OR 97232
phone: (503) 731-4074, ext. 250

FAX: (503) 731-4623

PUBLIC WORKS CONTRACT FEE ADJUSTMENT FORM

THIS FORM TO BE USED FOR RECONCILIATION OF FEES ON COMPLETION OF
PUBLIC WORKS PROJECTS

(As required by ORS 279.375 and OAR 839-16-210)

Contractors: Please complete and mail this form to BOLI at the above address, after
completion of the public works project and not less than 30 days after the final
payment by the contracting agency. Contractors are required to determine the final
contract price, including all change orders or other adjustments to the original
contract price and to calculate the adjusted prevailing wage rate fee. based on the
revised contract price. Documentation must be included to support the final contract
price. The prevailing wage rate fee, .001, (l/10th of 1%) shall be applied to-, the
final contract price, with credit taken for fees already submitted. The contractor
must submit the additional fee payable to BOLI with the adjustment form or requests
for refund if applicable. No additional fee will be charged, nor a refund made, on
any reconciled amounts under $100.00.

BOS IKES S NAME (DBA) _CCB

MAILING ADDRESS:

PROJECT NAME:
(STREET OR PO BOX #. CITY, STATE. ZIP)

PHONE:

PROJECT NUMBER: .PROJECT LOCATION:

AGENCY AWARDING CONTRACT: DATE AWARDED:

FINAL CONTRACT AMOUNT:

(Include all change orders .and adjustments
to the contract price)

FINAL FEE DUE*:

*(Final Contract amount X .001)

ORIGINAL CONTRACT AMOUNT: INITIAL FEE PAID*:
*(Contract amount X .001)

BALANCE DUE: REFUND DUE:
(Final contract fee less initial fee paid)

Sample Calculation:

Final Contract Amount: $400,000.00
Original Contract Amt: -300.OOP.00
Total Adjustment: $100,000.00

Final Fee Due: $400.00
Initial Fee Paid: -300.00
Amount Due or Refund Due: $100.00

*Documentation may consist of change orders or other contract documents substantiating
the amount of the contract.

13/ll/JS UMTEE.SAM (Please duplicate this form for future use)



DOCUMENT 00850
DRAWINGS INDEX

DRAWING
NUMBER TITLE DATE

GT96-1 GENERAL TERMINALS NOVEMBER 1996
BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING

1/4 (C-l) TERMINAL 1, BERTH 104
2/4 (C-2) TERMINAL 2, BERTHS 204, 205, AND 206, PART 1
3/4 (C-3) TERMINAL 2, BERTHS 204, 205, AND 206, PART 2
4/4 (C-4) TERMINAL 5, BERTH 501 BARGE SLIP

S:\SPECS\GT\96D134\FTEND.DOC DRAWINGS INDEX
102596 00850-1



SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01010
SUMMARY OF WORK

PART 1 - GENERAL

1.1 DESCRIPTION

A. The work includes but is not limited to:

1. Dredging the Berth 501 barge slip to a minimum depth of-15 CRD. Removing
approximately 1221 cubic yards of material.

2. Dredging Berth 104 to a minimum depth of-26 CRD. Removing approximately 7660
cubic yards of material.

3. Dredging Berths 204, 205, and 206 to a minimum depth of -40 CRD. Removing
approximately 14, 871 cubic yards of material.

4. The work includes transporting and disposing of dredged material at Morgan Bar and/or at
a Contractor-provided site which is approved by the Port and allowed by permits.

B. See the contract documents for Oregon Bureau of Labor and Industries wage rate and fee
requirements.

1.2 LAYOUT OF WORK

A. Survey work performed under this contract shall be performed under the direct supervision of an
Oregon registered professional land surveyor.

B. Lay out the work from reference points shown on die drawings and be responsible for
measurements connected therewith.

C. Measuring for pay quantities will be by the Port.

D. Furnish, set, and maintain ranges, buoys, and markers in good working order as necessary to
define the work and to facilitate inspection and taking of soundings by the Engineer.

E. Elevations on the drawings are below zero and are based on Columbia River Datum for each
locality.

1.3 INSPECTION OF WORK AREA

A. Examine the work area (dredging, transportation route, and disposal areas and conditions) and
become satisfied as to the locations and conditions of the work involved.

1.4 VERIFICATION OF MEASUREMENTS

A. Verify elevations and measurements and report discrepancies to the Engineer before proceeding
with the work. The Contractor will not receive extra compensation for verification of
measurements or for labor or material expended on account of such differences.
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1.5 DISPOSAL

A. Dispose of waste material off Port property and in accordance with applicable state, federal, and
local regulations.

B. Burning or burying of waste material within Port property is not permitted.

1.6 RELEASE OF PETROLEUM PRODUCTS, PAINT, AND OTHER CONTAMINANTS

A. Protect against the entry of petroleum products, paint, and other contaminants into a waterway
(including river, stream, slough, wetland, etc.) storm sewer, sanitary sewer, or other drain system
or onto a land area.

B. In the event of a spill, immediately contain and remove the spilled material.

C. Notify ihft Kfiginrer Jmrnmtiafply if a spill nrmrs fir if rnntammatinn is rfiscnvgied which

•: - ' ' release of petroleum products, paint, 'or other contaminante to the environment.

]i;j:

8:

i

1 1

D. Indemnify the Port from loss or expense as a result of such spill for which the Contractor is
responsible.

1.7 PROGRESS MEETINGS

A. Job meetings may be held between the Contractor and the Engineer. The time and place of the
meetings wiH be established by the Engineer.

END OF SECTION
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SECTION 01025
MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1 INCIDENTAL WORK :

A. Consider work not listed, but necessary to complete the work, as incidental. Each bid item has
incidental work associated with it. Some of the incidentals are identified. However, the list is not
complete. This does not relieve the Contractor from the responsibility for completing the
incidental work. Incidental work includes, but is not limited to, dredge soundings, barging
dredged material, transporting dredged material to disposal site, setting range markers, rigging,
lifting and towing, as specified.

1.2 BID ITEMS

A. Payment constitutes total compensation for furnishing materials; for preparation of these
materials; and for labor, equipment, tools and incidentals necessary to complete the work as
specified and shown on the drawings. Measurement will not include unauthorized work
performed beyond the design limits. Replace material removed without authorization at no added
cost to the Port. The method of measurement and the basis of payment for bid items will be as
follows.

BID
ITEM DESCRIPTION

1 INITIAL AND INTERIM MOBILIZATION, CLEANUP, AND DEMOBILIZATION - L.S.

A. Payment will be made at the contract lump sum price for mobilization and demobilization
of personnel, equipment, supplies, offices and other facilities necessary for the work; and
cleanup. The price includes premium on bonds and insurance and other costs which are
incurred before beginning the work.

B. The mobilization price includes initial mobilization and interim mobilization to move from
one site to the next. Mobilization also includes stand-by time for Port post-dredge
hydrosurveys and evaluations at each location.

2 MOVE EQUIPMENT TO ACCOMMODATE SHIPPING-EACH

A. Pay quantity will be the number of times the Engineer directs the Contractor to stop
dredging, before the work is complete, and move from the berth to accommodate shipping.
In each case, the Contractor may then be directed to stand off and return, or move to a

different berth and resume dredging in the original location at a later time.

B. Payment will be made at the contract unit price for each unscheduled move.

.,?*•..f£-
WSr"
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STAND-BY DELAY - DAY

ADDENDUM NO. 1
A. Pay quantity will be the number of days the Engineer directs the Contractor to stand by

while waiting to return to a berth and resume dredging. (Note that this bid hern does not
include waiting time for the post-dredge surveying. That is covered in bid item 1. )

A D D E N D U M NO. 1
B. Payment will be made at the contract unit price per day of delay directed by the Engineer.

BERTH 104, DREDGING AND DISPOSAL OF MATERIAL SUITABLE FOR DISPOSAL AT
MORGAN BAR-C.Y.

A. Pay quantity will be the number of cubic yards of material dredged between the existing
river bottom and the dredge profile, plus the number of cubic yards of material dredged in
1 foot of over-dredging within the minus 2-foot tolerance dredge zone. No payment will be
made for material dredged below elevation -27.

B. Payment will be made at the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference11

j l i f j i between the pre-dredge and the post-dredge:surveys of the dredge area. The pre-dredge
' I I I survey will be taken within one month of the date of commencement of work.

|j,: jjj | D. The contract unit price includes transporting of dredged material to the Morgan Bar
||;;] i disposal site or other Contractor-provided, permitted, and approved site. The price also

includes disposal of the dredged material, disposal by the Contractor of any stumps, logs,
cable, boulders or other oversize material, and deployment and removal of buoys.

' - • - . ' •

- -
5 BERTH 104, DREDGING AND DISPOSAL OF UNSUITABLE MATERIAL AT CONTRACTOR-

PROVIDED SITE - C.Y.

' . . . . . - . . . • . . . , . ,
j$;| i A. Pay quantity will be the number of cubic yards of unsuitable material dredged between the

existing river bottom and the dredge profile, plus the number of cubic yards of material
dredged in 1 foot of over-dredging, within the minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevation -27.

B. Payment will be made at the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work.

D. The contract unit price includes transporting and disposal of dredged material to the
Contractor-provided disposal site which is approved by the Engineer and for which the
Contractor has a permit. The price also includes disposal by the Contractor of any
stumps, logs, cable, boulders, or other oversize material, and deployment and removal of
buoys.
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BERTHS 204, 205, AND 206, DREDGING AND DISPOSAL OF MATERIAL SUITABLE FOR
DISPOSAL AT MORGAN BAR - C.Y.

A. Pay quantity will be the number of cubic yards of material dredged between the existing
river bottom and the dredge profile, plus the number of cubic yards of material dredged in
1 foot of over-dredging within the minus 2-foot tolerance dredge zone. No payment will be
made for material dredged below elevation -41.

B. Payment will be made at the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work.

P. The contract unit price includes transporting of dredged material to the Morgan Bar
disposal site or other Contractor-provided, permitted, and approved site. The price also
includes disposal of the dredged material, disposal by the Contractor of any stumps, logs,
cable, boulders or other oversize material, and deployment and removal of buoys.

BERTHS 204, 205, AND 206, DREDGING AND DISPOSAL OF UNSUITABLE MATERIAL AT
CONTRACTOR-PROVIDED SITE - C.Y.

A. Pay quantity will be the number of cubic yards of unsuitable material dredged between the
existing river bottom and the dredge profile, plus the number of cubic yards of material
dredged in 1 foot of over-dredging, within the minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevation -41.

B. Payment will be made at the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work.

D. The contract unit price includes transporting and disposal of dredged material to the
Contractor-provided disposal site which is approved by the Engineer and for which the
Contractor has a permit. The price also includes disposal by the Contractor of any
stumps, logs, cable, boulders, or other oversize material, and deployment and removal of
buoys.

BERTH 501, DREDGING AND DISPOSAL OF MATERIAL SUITABLE FOR DISPOSAL AT
MORGAN BAR-C.Y.

A. Pay quantity will be the number of cubic yards of material dredged between the existing
river bottom and the dredge profile, plus the number of cubic yards of material dredged in
1 foot of over-dredging within the minus 2-foot tolerance dredge zone. No payment will be
made for material dredged below elevation-16.
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B. Payment will be made at the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work.

D. The contract unit price includes transporting of dredged material to the Morgan Bar
disposal site or other Contractor-provided, permitted, and approved she. The price also
includes disposal of the dredged material, disposal by the Contractor of any stumps, logs,
cable, boulders or other oversize material, and deployment and removal of buoys.

BERTH 501, DREDGING AND DISPOSAL OF UNSUITABLE MATERIAL AT CONTRACTOR-
PROVIDED SITE - C.Y.

A. Pay quantity will be the number of cubic yards of unsuitable material dredged between the
existing river bottom and the dredge profile, plus the number of cubic yards of material
dredged in 1 foot of over-dredging, within the minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevation-16.

B. Payment will be made at the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work. .

D. The contract unit price includes transporting and disposal of dredged material to the
Contractor-provided disposal site which is approved by the Engineer and for which the
Contractor has a permit The price also includes disposal by the Contractor of any
stumps, logs, cable, boulders, or other oversize material, and deployment and removal of
buoys.

END OF SECTION
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SECTION 01040
COORDINATION

PART 1 - GENERAL

1.1 PORT/TENANT OPERATIONS

A. Work in coordination and cooperation with the Port, tenants of each marine terminal, and other
Contractors so that normal operations may be carried on without interruption.

B. The Engineer will coordinate the Contractor's work with the Port tenants at all berths. Special
care shall be taken to avoid interference with tenant or Port operations.

C. Some of the Contractor's work may need to be scheduled around terminal activities and ship
docking schedules. The ship schedules are difficult to forecast. The Engineer will provide as
much information as possible on ship arrivals and departures.

1.2 OTHER CONTRACTORS

A. The Port reserves the right to award other contracts for work in the vicinity of work covered by
this contract.

B. Contemplate in planning and work scheduling the following projects which will be in progress in
the vicinity during the time of this contract: the Army Corps of Engineers will be dredging in the
Willamette River channel.

1.3 CONTRACTOR'S COORDINATION

A. The Contractor is responsible for overall coordination of the work.

B. Some of the Contractor's dredging work may need to be done on swing or graveyard shift or on
weekends and holidays. However, all disposal (dumping) at the Morgan Bar disposal site must
be done between the hours of 7 a.m. and 6 p.m. on weekdays, and between the hours of 8 a.m.
and 6 p.m. on weekends.

1.4 SCHEDULING

A. The Port and the Contractor will discuss schedule dates and availability at the preconstruction
conference in an effort to set a schedule that works for all parties, including the terminal tenants.

B. Dredging work at Berth 104 shall be done between December 18,1996 and December 31,1996.
Contact the Engineer 48 hours in advance of the dredging for an authorization to commence
work.

C. Dredging work at Berths 204, 205, and 206 shall be done between the dates January 10, 1997
and January 24, 1997. Contact the Engineer 48 hours in advance of the dredging for an
authorization to commence work. Additional scheduling information is as follows:

1. Schedule the work around ship activity. The work shall not interfere with berthing or
unloading of vessels.
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2. Fer information only:

The typical ship berthing schedule has been as follows:

Monday 24 hours
Tuesday 24 hours
Friday 9 hours

(Note that these schedules are subject to change.)

3. Twenty-four hours' notice will be given to the Contractor prior to ship berthing.

D. Dredging work at Berth SO 1 must be done prior to January 24, 1997. Contact die Engineer 48
hours in advance of the dredging for an authorization to commence work.. Additional scheduling
information is as follows:

1. Schedule the work around barge activity. It is likely that the work will be done between
the hours of 6 p.m. and 7 a.m. The work shall not interfere with berthing or unloading of
vessels.

2. For information only.

The typical barge berthing schedule has been as follows:

Berth 501 7 a.m. - 6 p.m. daily

(Note that these schedules are subject to change.)

3. Twenty-four hours' notice will be given to the Contractor prior to barge berthing.

E. Schedule all dredging work so that it will be substantially and finally complete before January 24,
1997.

F. The Contractor is liable for damages for work items that are not completed by January 31,1997.
(See Bid and Agreement.)

ENDOFSECTION
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SECTION 01300
SUBMTTTALS

PART I - GENERAL

1.1 NOTIFICATION TO ENGINEER

A. Notify the Engineer at least 48 hours before intent to commence work. Do not start work until
authorized to do so by the Engineer.

1.2 OTHER SUBMTTTALS

A. Other submittals include but are not limited to:

Section 02842 3.4,3.5,3.6

END OF SECTION



SECTION 01400
QUALITY CONTROL

PART 1 - GENERAL

1.1 INSPECTION AND TESTING

A. No work shall commence or be covered until approved by the Engineer.

B. Unless otherwise specified, acceptance tests called for in the specifications or deemed necessary
by the Engineer will be performed by the Port or its authorized representative.

C. Prior to initiating acceptance testing by the Engineer, it shall be the responsibility of the
Contractor to provide check testing to monitor construction methods and progress to assure work
acceptability and to keep dredging within specified limits. Include "check" testing costs in the
price(s) bid; no separate payment will be made for this work.

D. Acceptance testing by the Engineer will be initiated by the Contractor's request for approval. The
Engineer will have the right to perform testing at any time prior to acceptance testing.

E. Acceptance testing by the Engineer may include, but is not limited to, line, grade, underwater
slopes, tolerances, and depth, or as otherwise required.

F. Results of the Engineer's hydrographic survey and testing for acceptability will be made known to
the Contractor as soon as practical. However, it remains the responsibility of the Contractor to
obtain the specified requirements at all times; and any delay in advising the Contractor of test
results shall not act as a waiver of this responsibility.

G. Hydrographic survey and tests for acceptance which fail to meet the specified requirements may
be retested/resurveyed by the Port after remedial action. The cost of retesting and additional
hydrographic surveys will be withheld from progress payments to the Contractor.

H. Furnish, for approval or testing by the Engineer whenever requested, samples of material as
directed. These samples shall be completely representative of the materials or products proposed
to be used in the work. The Engineer may take random samples of dredge material from the
barges.

END OF SECTION
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SECTION 01500
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

1.1 TEMPORARY UTILITIES

A. Make arrangements for obtaining temporary water, electric power, telephone, and other services.

B. Maintain temporary facilities in a safe and proper manner and completely remove from the site
prior to final acceptance.

C. Provide labor and equipment for temporary lines and services at no added cost to the Port.

1.2 EXISTING UTILITIES

A. Protect existing utilities, and other public and private facilities and improvements which are to
remain in place, from damage in the course of the work.

, B. Repair damages that result from execution of the work at no cost to the Port. Repairs shall be
subject to approval of the Engineer.

1.3 SANITARY FACILITIES

A. Provide and maintain sanitary facilities which meet the requirements nf applicable state and local

health regulations.

1.4 FIRE PROTECTION AND PERMITS

A. Provide adequate fire fighting equipment to contain an equipment fire. Make available and
accessible in the work area.

1.5 PARKING AND WORK AREA

A. The Engineer will designate the area where the Contractor may park vehicles, if necessary.

B. The Contractor's operation and movement within the parking and work areas shall be in strict
conformance with Port rules and regulations.

C. Employees' vehicles shall be parked in the employee parking area. The Contractor shall be
responsible for transporting workers between the employee parking area and the work area.

D. Only marked Contractor-owned or operated vehicles required for proper prosecution of the work
will be allowed in the active marine terminal yard. No private passenger vehicles will be
admitted.

1.6 STORAGE AND PROTECTION OF MATERIAL AND EQUIPMENT

A. Hie Engineer will designate the area in which the Contractor may store material and equipment.

B. Protect materials and equipment from damage, pilfering, etc., and fully relieve the Port of this
responsibility.
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C. Upon Completion Of the wr^A *t*mmr& umisH msftanalg .flt^ *xpipmflnt '3".d

onginAi concbiioiv.
af ft? tn

1.7 HARD HATS AND SAFETY VESTS

A. Wear hard hats and safrty vests in the work area. The safety vests shall be of the fluorescent
orange type.

END OF SECTION

CONSTRUCTION FACILITIES AND
TEMPORARY CONTROLS
01500-2
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SECTION 01700
CONTRACT CLOSEOUT

PART 1 - GENERAL

1.1 BUOY AND MARKER REMOVAL

A. Remove all buoys, ranges, and markers, etc., used in the construction layout.

1.2 CLEAN-UP

A. All dredging debris shall be cleaned up from Terminal work areas and disposed of off Port
property.

END OF SECTION
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DIVISION 2 - SITE WORK

SECTION 02842
DREDGING

PART 1 - GENERAL

1.1 DESCRIPTION

A. This section describes dredging and transporting of dredged material to. the disposal site.

1.2 SOUNDINGS

A. Soundings of the work area are shown on the drawings and were obtained between September 5
and October 2, 1996.

B. Pre-dredge soundings will be taken by the Port no more than 30 days prior to Notice to Proceed
with this dredging contract.

C. Post-dredge soundings will be taken by the Port after dredging is completed. Additional post-
dredge soundings to confinn the Contractor's remedial work wiU be performed at the Co^
expense.

' ' " - ' • ' " ' , " • - I j

P. . The vertical datum used in this project shall be Columbia River Datum (CRD) at each locality.

E. The Port will supply a gauge set on the CRD datum at each work site.

"" . . ' . : ' . . - . " . ' • .. ' - . ' - ". • - • . - •
PART 2 -PRODUCTS

• - . • . ' . ; ,

2.1 DREDGED MATERIAL
- - - - -

I A. All material excavated between the existing river bottom and the dredge profiles shown on the
drawings, regardless of type, nature, or condition encountered.

2.2 HYDROSURVEY

A. All hydrosurvey methods and means for verifying dredged depths shall be by electronic means,
calibrated to project datum, prior to the beginning of the project with the Port's surveyor.

§ ; • • . . - . . . . . . ' •
B. Lead-line hydrosurvey methods will not be accepted for "check-testing." ; '

2.3 PERMITS

A. The Port will obtain all.necessary dredging permits.

B. See Supplementary Conditions, 00800. .

PART 3- EXECUTION ~ ^ ; -

3.1 -EQUIPMENT ;'. . . . . , . , . .; ,

A. Dredging shall be by "clamshell" bucket. Material shall be placed in barges.
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1. Clam shell buckets shall have straight closing edges for full closure without leakage.

2. The Contractor shall calibrate and mark cables and lift lines at 1 foot intervals to visually
check depth of bucket.

B. Barges shall be either bottom-dumping, split-hull, or flat deck type with sides to contain and
prevent material from re-entering the waterway. Bottom-dumping barges are preferred.

3.2 DREDGING

A. Dredging shall be accomplished in die designated areas and to the depths indicated on the
drawings, or as directed by the Engineer.

B. Dredging shall include excavation of material to the dredge limits, depth, lines, and grade as
shown on the drawings.

1. Dredging shall begin inshore and proceed toward the offshore direction of the project. The
Contractor shall attain full grade at each location prior to moving to a new location.

C. Dredging tolerances are +1 foot and -1 foot from the maximum pay depth of: -16 CRD at Berth
501, -26 CRD at Berth 104, and -41 CRD at Berths 204, 205, and 206.

D. Side slopes shall not be steeper than 2:1 slopes as shown on the drawings.

E. The Contractor shall monitor his dredge work throughout the course of work for depth, slopes,
location, and tolerances and shall be responsible for damages due to over-depth dredging or
dredging outside the given limits for dredging.

F. The entire bottom shall be thoroughly swept with the "clamshell" to ensure dredge depth tolerance
has been attained. Any obstructions found above the dredge grade line shall be removed before
moving the dredge from the work area.

G. The Contractor shall begin dredging at the highest elevation of material to be removed and work
toward the lowest elevation. "Glory holing" will not be allowed.

H.. The Contractor shall comply with dredging-related and water quality requirements contained in
the permits. See Dredging Permits in Appendix B.

I. Debris (stumps, logs, tires, cable, etc.) larger than two feet in any dimension shall be disposed of
at an approved upland disposal site by the Contractor. ,

J. The Contractor shall stop the dredge bucket as it breaks the surface of die water and allow the
bucket to dewater prior to putting dredge material on the barge to reduce turbidity from dredge
operations.

K. The Contractor shall notify the Port when dredge work is complete. A post-dredge survey of the
dredged areas will be takenby the Port and used to verify completion of work to specified
dredged depth, slopes, and tolerances. If the Port's post-dredge hydrosurvey finds the
Contractor's work not meeting contract plans and specifications, the Port will notify and provide
the Contractor with hydrosurvey results. Any material found above the specified grade shall be
dredged to within tolerance. All additional post-dredge hydrosurveys necessary to confirm the
Contractor's work shall be provided by the Port and charged to the Contractor's account.
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1. The Contractor shall anticipate stand-by time during the post-dredge hydrosurvey
operation, and during the evaluation of the hydrosurvey results.

2. It is anticipated that the electronic post-dredge hydrosurvey will require one day to
complete, and the post-dredge hydrosurvey evaluation will require two days to complete.
The results of the evaluation will be given to the Contractor for one of the following
actions:

a. The post-dredge hydrosurvey evaluation determines that the dredging has met
contract dredging requirements. The Contractor will be given substantial
completion status.

b. The post-dredge survey evaluation determines that the dredging has not met contract
dredging requirements. The Contractor shall immediately begin clean-up of
remaining dredge material designated on the post-dredge survey, until such time as
the Contractor notifies the Port of completion of work.

c. Lead-line hydrosurvey check testing is not acceptable and will not be considered as
an acceptable means for determining dredged depth. Calibrated electronic means to
verify dredged depths shall be the only method considered as acceptable.

L. If, in the dredging operation, excess quantities of material over the contract quantities are
encountered, the Contractor shall notify the Engineer immediately.

M. The Contractor shall protect existing piling in and near dredge,areas from damage.

N. Work shall be stopped during vessel calls at berths.

O. Shipping;operations will continue at the berth during dredging: Notice will be given to the
Contractor of the impending ship arrival. The Contractor shall clear the site of equipment on the
dock and in the water, including anchor buoys and any obstruction to the berthing and securing of
ships' mooring lines during berthing and during cargo loading and unloading activities. The

,-..;,; r.,1 nijC^ntractor shall cease operations if the ship occupies the dredging site. Stand-by time for the
duration of the ship on berth shall be anticipated by the Contractor and included in the Bid.

3.3 TRANSPORTING DREDGED MATERIAL FOR DISPOSAL .

A. Transport dredged material on barges to the disposal site. • :

B. The Contractor shall provide the following information on each dredge material barge that will be
used:

1. Name of barge.

2. Length, beam, and molded depth of each barge. - <

3. Dredge material capacity of barge.

4. Hydrostatic data certified by a naval architect for determining barge'displacement in short
tons, per each 1 foot of displacement between loaded and light drafts.

5. Expected draft of barge loaded to capacity with dredge rnaterial.
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C. Barge Types:

1. Multiple cell or split-hull type: Barge(s) shall be in good condition with no leaks in the
hull or in the bottom dumping mechanism. The barge shall sail with sufficient freeboard
inside the barge so that no water spills over the side of the barge while under way.

2. Load lines shall be clearly shown on the barge and loading shall not take the barges below
the load lines. The tug shall be of sufficient horsepower for moving the barge and
maneuvering through the bridges and marine traffic to be encountered between the
dredging site and disposal site.

3. Flat deck barges shall be capable of containing dredged material and preventing material
from re-entering the river during dredging or transporting to disposal site.

3.4 DISPOSAL

A. Disposal sites will be the Morgan Bar disposal area and a Contractor-provided site with the
Contractor's permit and approval by the Port. The Contractor-provided site shall have all permits
for the type of material being disposed. The Port has a current permit to dispose of material
suitable for disposal at Morgan Bar.

1. Morgan Bar Disposal Area:

a. The Contractor shall use the disposal site shown on the drawing, Appendix A, for
dredged material. The disposal site is a 200-foot-wide disposal lane located in the

•;. Morgan Bar reach of the Columbia River between river miles 100 and 101, 75 feet
from the channel edge on the west side of the channel.

b. The Contractor's barges with dredge materials shall be transported to the disposal
area by tug and off-loaded by one of three possible methods: bottom dump barges,
clamshell, or front-end loader. While off-loading the dredge materials, the barge

• shall be slow under way, from the downstream to the upstream end of the disposal
site and no closer than 75 feet of the channel edge. Except for bottom-dumping
barges, unloading shall be done during daylight hours only. A D D E N D U M NO. 1

c. No disposal shall take place in areas shallower than 20 feet below the Columbia _
River Datum (CRD). Recent hydrographic soundings in die disposal area are
available from die Portland District of the Corps of Engineers (Chart Number CL-
97-202). The Contractor shall satisfy himself on the navigation conditions and

• • ' . - • equipment required t o carry o u t t h e disposal operation.

d. Dredging and disposal operations will cease when the disposal site river flow falls
below 100,000 cubic feet per second.

e. The dispersal flow rate duration of each dredge materials barge shall be over the
entire 4000-foot length of the disposal area.

f. The Contractor may use alternative disposal areas which are legal and for which
permits have been obtained. The Contractor shall request and receive approval of
an alternate dredged material disposal site before using it. The Port's approval of an
alternate disposal site shall result in no added cost to the Port.

DREDGING S:\SPECS\GT\96pl34\DIV-2\02842.DqC
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1) Contractor-Provided Disposal Site: The Contractor may dispose of dredged
material at a site other than Morgan Bar if approved by the Engineer and if
the Contractor has in effect ACOE and DSL permits for the material type,
quantity, and means of disposal. Information about this alternate site shall be
stated and submitted with the bid.

g. The Contractor shall cany out his dredging operation within the dredging/disposal
dates set forth in the Army Corps of Engineers and the Division of State Lands
permits.

2. Unsuitable Material Disposal Area:

a. The Contractor shall submit to the Engineer a survey of the disposal site, location of
material deposited, a°d the depth at which material lays.

b. Material shall not be deposited anywhere else than in places permitted and
approved. If this occurs, the Contractor will be required to remove such misplaced
material, be responsible for testing and associated costs, and deposit it where
directed.

3.5 WATER QUALITY AND TURBIDITY

A. Conduct dredging operations to ensure adherence to turbidity and water quality requirements.
Prevent resuspension of material in the vicinity of the site.

B. Work in the dredging area shall be done so as to minimize turbidity, erosion of banks or bottom,
or other water quality impacts. The Contractor shall take all normal precautions to prevent
turbidity at the dredging site. These include making each pass of the bucket complete including
dredging and dumping to the barge, and bringing the bucket fully over the barge before
discharging. There will be no filling of the barge which will result in water overflow from the
barge. The bucket shall be placed on the bottom rather than dropped unless dropping is required
to excavate the sediments. Vertical bucket retrieval shall be at moderate speed to minimize the
erosion of materials from the bucket. Retrieval speed of the bucket shall be reduced if water
quality monitoring indicates increased levels of turbidity

C The Contractor shall keep an operators tog'--and a daily progress chart aboard the dredge at all
times for inspection. These documents will be submitted to the Port for retention with the
contract file at the completion of the dredgingwork. The Contractor will be provided a copy of
this plan. The Port's representative will provide daily inspections to assure conformance with this
plan. . :

D Submit a contingency plan with dredge procedures for reducing turbidity to be followed in the
event of a work shutdown at the preconstruction meeting.

3.6 REPORTING REQUIREMENTS

A. A daily report of operations shall be prepared and maintained and copies submitted to the
i; Engineer. Further instructions on the preparation of the report will be furnished at the

preconstruction conference.

END OF SECTION
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f
JOINT APPLICATION FOR PE

U.S. ARMY CORPS OF ENGINEERS
STATE OF OREGON, DIVISION Or STATE LANDS

APPENDIX B

n r r 2 2

WHEREAS Department of the Aray permit* for propo.ed work la or affecting navlgabla watarj of cho-Onliie'd'Stice*, tho
dlicharfa of .dredgod or fill natarlal InCo Choie water*, and cha transport of dredged material foT the purpo** of
dumping It (nto ocean vatera ara authorized by Section 10 of the River and Harbor Act of 1399. Section <>04> of the
Clean Water Act of 1977. and Section 1O5 of the Marine Protection Research and Sanctuaries Act of 1977.. retpect lvc l -<

AND peralti for that pare of thoae project, actlvitle* which Include! ch« removal or f i l l In the watarvay* of
Oregon of rock, gravel, *llt. and clay are auChorlied jy the State of Oregon under O.R-S. 541.6O5 to 5^-1.695---TTTIS
APPLICATION VT1LL MEET THE KEQUIREMEKTS Of BOTH AGENCIES.

fc.
•J • Corp* of

O

u
•tf
5
o Date received
V-

„ — -fia ^\ ' t •

vl :. * ' ~-~

•» *"^ ' . y. **s

a 3ate received ,-j *-*0 ^

Heae of
Uatetway Willamette River

Rlv<r
L-10 Portland Harbor

Section

tttlaaCcd Sttrtttvg
Date of Project Oct. 1. 1989

Tcrwr.ihlp L N & 2 N
E*CtB<aC«d CoopleCioo.
Dac« of Project

R-oge 1 E & 2 W

Oct. 1. 199A

KAKE OF
APFLICAKT Port of Portland

Addr... P.O. Box 3529
City. State. -
zip cod. Portland Ore. 97208

Area Aroa
Phon«: Uork { ) Hooa < )

AOTHORIZED
xcarr

Addraaa

City. SCAta,
Zip Cod*

PhotM: Work

PROJECT
supotvisoR Ken Weber PhoQ«: work

PROPERTY OWKE*
IF OTHER THAH
APPLICANT

Addr*«a

City, St*t«.
Zip Coda

Arta Art*
Phone: Work ( ) ROOK- ^_ )

Danil Hancock

P.O.' Box 3529

Portland Ore. 97208
Arc* ext. 710 Are*

(503) 231-5000 Ho— ( )

Ar*» Are*
( 503) 23 1-5000 HOM < )

PRJJCCT
ADDRESS

Clcy, County.
Zip Coda

Aa«e««or'< Ra
Shovu on Kap

HUM of
Subdlvtaton

SCaCe

corda —
t Tax Lot #

tot Slock

In order Co expedite the proc««alrvg of thl« appllcatloa. th« following clcy aod/or county depardnent. wtii-.!i hai local
JurladicCloa over th« propoaed project, ba« baaa contacted: .

Kama of Depar

Addre«;

Phona Humbar:

APPROVALS OR CERTinCATIOHS applied foe or a.lrx*dy obtained iroa ochar eg«nclet (F«d4iral, lacar«ta,Ca. «tata. county."
. city, area) for aoy of tha propoaad project* daacrlbad In chl» application:

l««utng Agencv Typa of Approval 'Idantiftcatton Data of Application Data of Apprmnil,.

Fora
1980 35fl

Enclosure



*a« any a(«ncy «l«ntc<l approval for cK« activity «i«acrlb«d haralu or for any oth«r activity dlractly r«lat«d to 1 1 7

Q *«• Cxi Mo If y««. pl«a«a axplala tn dunartu.

ADJOIKIMG fKJPCKTT ON WE VATERWAT: Give aaaei. . and pKoa« nuab«r« of tnmtr* and/or occupant*.

Various

LXFLAIK IK DCTAIt. your plan* Co r«Cor». Ch« *r*« Co lt« natural condition.

The area will restore itself to its natural condition over a short period of time.

IKTOOWTION FOR f ILL OR REN3VAL:

FILL WILL ihVOLVt _ _ cubic yard* anno«Uy.

Q Uprap Q Jock Q Ccm-rel Q S«cwi

__. _ cubic y«r4» for

Q Silt Q CUy Q

Cotml -project.

tnOVAL UIU. IWOLVE 20,000 cubic «aau«lly, «od 80,000 cubic y«rd« far th« Cool project.

Q Q Cnv«l S«ad Silc

ACTIVTTT — i ifcesaaie i
poblic, camcrclat) --- Cyp« o£ «crucCuce« «a<l u>«— Cyp« of v««««l« tuta« f«clllcr— f«ctlicl«« for h«a<Illoe
typ« of convcy«ace «nd a«aa«r of «icCncClon of may fill or r««ov«l --- ch« ^tuncley *n<J 'coapcctCton of. «tx! Ch« «ourc-
«o<t <il(po<«l site* for *ny fill or reaiov«l. (If «<WtCioa4l «p«c« t« o««<ie<I( u«« plain <haeC of p«p«r.)

Annual maintenance dredging of the Ports marine berthing facilities including
Port Marine Terminals 1, 2, 4, 5 and the Swan Island Repair Yard to provide
adequate depths for navigation. Because river shoaling is unpredicatable and
produces great yearly variability in "the need for maintenance dredging the par-
ticular facilities and the exact volumes required in any given year is unknown.

Generally shoals are removed with a barge mounted clamshell bucket and barged
to either the in-water disposal site at Morgan Bar or transported to an approved
upland site. The choice of disposal site depends on the suitability of the

. material. Since the sediment quality is expected to be variable between loc-
ations, sediments will be evaluated prior to dredging as to their suitability
for inwater disposal. The interim DEQ sediment quality guidelines will be used
as criteria for suitability for inwater disposal. The use of the Morgan Bar
disposal site will be coordinated with the resource agencies.

f ppltcacton 1« hcrrby M<4« for « p«rwic or pomlc* Co «wChorlr« ch« «cClVlct«* daacribad herein. I c«rclfy Ch»C I
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Division of State Lands
775 Summer Street NE
Salem, OR 97310
« 378-3805

2O8O-Revised
O

Permit No.:
Permit Type: _
Waterway: Willamette River
County: Multnomah County
Expiration Date: February 4.2000

PORT OF PORTLAND

IS AUTHORIZED IN ACCORDANCE WITH ORS 196.800 TO 196.990 TO PERFORM THE
OPERATIONS DESCRIBED IN THE ATTACHED COPY OF THE APPLICATION,
SUBJECT TO THE SPECIAL CONDITIONS LISTED ON ATTACHMENT A AND TO THE
FOLLOWING GENERAL CONDITIONS:

This permit does not authorize trespass on the lands of others. The permit holder shall
obtain all necessary access permits or rights-of-way before entering lands owned by
another.

This permit does not authorize any work that is not in compliance with local zoning or
other local, state, or federal regulation pertaining to the operations authorized by this
permit. The permit holder is responsible for obtaining the necessary approvals and
permits before proceeding under this permit.

All work done under this permit must comply with Oregon Administrative Rules,
Chapter 340; Standards of Quality for Public Waters of Oregon. Specific water quality
provisions for this project are set forth on Attachment A.

Violations of the terms and conditions of this permit are subject to administrative and/or
legal action which may result in revocation of the permit or damages. The permit holder
is responsible for the activities of all contractors or other operators involved in work done
at the site or under this permit. N

A copy of the permit shall be available at the work site whenever operations authorized
by the permit are being conducted.

Employees of the Division of State Lands and all duly authorized representatives of the
Director shall be permitted access to the project area at all reasonable times for the
purpose of inspecting work performed under this permit.

Any permit holder who objects to the conditions of this permit may request a hearing
from the Director, in writing, within 10 days of the date this permit was issued.

1.

2.

3.

4.

5.

6.

7.

NOTICE: If removal is from state-owned submerged and submersible land, the applicant
must comply with leasing and royalty provisions of ORS 274.630, If the project involves
creation of new lands by filling on state-owned submerged or submersible lands, you must
comply with ORS 274.905 - 274.940. This permit does not relieve the permittee of an
obligation to secure appropriate leases from the Division of State Lands, to conduct activities
on state-owned submerged or submersible lands. Failure to comply with these requirements
may result in civil or criminal liability. For more information about these requirements,
please contact the Division of State Lands, 378-3805.

John E. Lilly, Acting Director
Oregon Division of State Lands

'Signature Date Issued



ATTACHMENT A

Special Conditions for Material Removal Permit No. 2080

1. This permit authorizes the removal of up to 25,000 cubic yards of sand and silt
in the Willamette River, between miles 1.0 and 11.0 (Port Marine Terminals 1,
2,4, and 5 and the Swan Island Repair Yard) to provide adequate depths for
operation of Port's facilities as outlined in the attached permit application, map
and drawings.

2. Turbidity shall not exceed 10% above natural stream turbidities as a result of
the project. The turbidity standard may be exceeded for a limited duration,
(per OAR 340-41) provided all practicable erosion control measures have been
implemented as applicable, including, but not limited to:

-use of filter bags, sediment fences, silt curtains, leave strips or berms, or
other measures sufficient to prevent offsite movement of soil;

-use of an impervious material to coyer stockpiles when unattended or
during a rain event;

-graveled construction accesses to prevent movement of material offsite
via construction vehicles;

-sediment traps or catch basins to settle out solids prior to water entering
ditches or waterways; and

Erosion control measures shall be maintained as necessary to ensure their
continued effectiveness, until soils become stabilized.

3. Petroleum products, chemicals, or other deleterious materials shall not be
allowed to enter the water.

4. If the material is federally approved for in-water disposal it may be disposed of
at Morgan Bar or at Ross Island Lagoon, otherwise an approved upland
disposal site shall be used.

5. Removal in the permit area shall be conducted between July 1 through
October 31 and December 1 to January 31.

6. Material shall not be removed to a depth greater than -41 feet MSL.

7. The Division of State Lands retains the authority to temporarily halt or modify
the project in case of excessive turbidity or damage to natural resources.

COMMENT:

Outfalls are located adjacent to most of the dredging areas. The applicant is
responsible for preventing damage to the facilities or obstruction of flow out of
the structures.

August 23,1995



This notice of authorization must be
conspicuously displayed at the site of

United States Army Corps of Engineers

September 16, 1Q 91

A permit to dredge up to 20,000 cubic yards of material per year for the
next ten years.

Rivpr Mil PS 11,- IP, S 1 and i-Vio Su
ver, Oregon.

has been issued fo Port of Portland

nH P0r.a-ir- Var-^ mil-.mot-f-

Address of

Permit Number

OH Sept. 16, 19_91

Box 3529. Portland, Oregon 9720S

071-OYA-1-008760
fb*<j.jL .».*—k> **.« •« • A*.-* y^^ .
lolonel, Corps of Engineers

District Engineer

ENG FORM 4336 . Jul 81 (33 CFR 320-3301 EDITION OF JUL 70 MAY BE USED IP'Oponeni: CECW Oi
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DEPARTMENT OF THE ARMY PERMIT

Permittee: PORT OF PORTLAND

Permit No: 071-OYA-1-008760

Issuing Office: U.S. ARMY CORPS OF ENGINEERS. PORTLAND DISTRICT

NOTE: The term "you" and its derivatives, as used in this permit, means the permittee or any future transferee. The term "this office"
refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted activity or the
appropriate official of that office acting under the authority of the commanding officer.

•.

You are authorized to perform work in accordance with the terms and conditions specified below.

Project Description: To clamshell dredge up to 20,000 cubic yards of material per year from terminals 1 (Willamette River mite 11),
2 (mile 10), 4 (mile 5), 5 (mite 1), and the Swan Island Repair Yard (miles 8 - 9). The project involves dredging material on an "as
needed" basis for the next 10 years.

Purpose: To provide and maintain adequate depths ^t the terminals and repair yard.

Drawings: Three sheets marked 008760 (Columbia River - Dredging)

Project Location: Terminals 1 (Willamette River mile 11), 2 (mile 10), 4 (mile 5), 5 (mile 1), and the Swan Island Repair Yard (mites
8 - 9) located in the Willamette River in Multnomah County, Oregon.

Permit Conditions:

General Conditions:

1. The lime limit for completing the work authorized ends on February 1.2001. If you find that you need more time to complete the
authorized activity, submit your request for a time extension to this office for consideration at least one month before the above date
is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and conditions of this
permit. You are not relieved of this required if you abandon the permitted activity, although you may make a good faith transfer to
a third party in compliance with General Condition 4 below. Should you wish to cease to maintain the authorized activity or should you
desire to abandon it without a good faith transfer, you must obtain a modification of this permit from this office, which may require
restoration of the area.

3. If you discover any previously unknown historic or archeological remains white accomplishing the activity authorized by this permit,
you must immediately notify this office of what you nave found. We will initiate the Federal and stale coordination required to determine
if the remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic Places.

ENG FORM 1721, Nov 86 (33 CFR 325(Appendix A))



Permittee: PORT OF PORTIAND

Permit No: 071-QYA-1XM8760

4. If you sell the property associated with ibis permit, you must obtain the signature of the new owner in the space provided and forward
a copy of the permit to ibis office to validate the transfer of ibis authorization.

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified in the
certification as special conditions 10 this permit. For your convenience, a copy of the certification is attached if it contains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to ensure that it is
being or has been accomplished in accordance with the terms and conditions of your permit

Special Conditions: See page 2a

Further Information:

1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to:

(X) Section 10 of the Rivers and Harbors act of 1899 (33 U.S.C. 403).

( ) Section 404 of the Clean Water Act (33 U.S.C 1344).

( ) Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413).

2. Limits of this authorization.

a. This permit does nol obviate the need to obtain other Federal, state, or local authorizations required by law.

b. This permit does not gram any property rights or exclusive privileges.

c. This permit does not authorize any injury to the properly or rights others.

d. This permit does not authorize interference with any existing or proposed Federal project.

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

a. Damages to the permitted project or uses therefore as a result of other permitted or unpermitted activities or from natural causes.

' b. Damages to the permitted project or uses therefore as a result of current or future activities undertaken by or on behalf of the
United Slates in the public interest. •

c. Damages lo persons, property, or to other permitted or unpermitted activities or structures caused by the activity authorized by
this permit.

d. Designed or construction deficiencies with the permitted work.



permittee: PORT OF PORTLAND

Permit No: 071-OYA-1-O08760 Special Conditions a. through i.

a. AH digging passes of the dredging bucket, which may include grab or clamshell, dipper, dragline, or backhaul bucket, shall
be completed without any material, once in the bucket, from being returned to the waterway.

b. You must advise the Regulatory and Resource Branch-in writing at least two weeks before you start maintenance dredging
activities authorized by this permit. You must also specify your plans and site kxation(s) for dredged material disposal.

c. You shall comply with the timing restrictions for tn-water work as imposed by the Oregon Division of State Lands.

d. Turbidity increase is limited to 10% increase above background as measured 100 feet downstream from the project or within
the Swan Island lagoon area.

e. The applicant will provide a dredging data report at yearly intervals until the project is completed. At project completion,
a final report shall be submitted. The data needed in the reports shall included the amount and location where the material was taken,
the quality or kind of material excavated, pre- and post-depths where the material was excavated, and other relevant information thai
may be useful to help understand and characterize the nature of the channel's substrate.

f. In order to avoid possible conflicts in dredging and equipment movement in the Columbia River, site-specific locations shnll
be provided to the Waterways Project Subsection of the Navigation Branch in Operations Division at least 30 days prior to the start ol
mining.

g. Your use of the permitted activity must not interfere with the public's right to free navigation on all navigable waters of UK j
United Slates. I

\

h. You must install and maintain, at your expense, any safety lights and signals prescribed by the United States Coast Guard
(USCG), through regulations or otherwise, on your authorized facilities. The USCG may be reached at: Commander, Thirteenth Const
Guard District, US Coast Guard - OAN, 915 Second Avenue, Seattle, Washington 98174-1067 (206/442-5864).

i. This authorization for maintenance dredging is valid until 1 February 2001.

2a



Permittee: PORT OF PORTLAND

Permit No: 071-OYA-1-008760

c. Damage claims associated with any future modification, suspension, or revocation of this permit

4. Reliance on Applicant's Data The determination of this office that issuance of this permit is not contrary to the public interest was
made in reliance on the information you provided.

5. Rccvaluation of Permit Decision. This office may reevaluate its decision on this permit at any time the circumstances warrant
Circumstances that could require a reevaluation tndude, but are not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. llrc information provided by you in support of your permit application proves to have been false, incomplete, or inaccurate (See
4 above).

c. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation procedures
contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The referenced enforcement
procedures provide for the issuance of an administrative order requiring you to comply with the terms and conditions of your permit
and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered by this office,
and if you fail to comply with such directive, this office may in certain situations (such as those specified in 33 CFR 209.170) accomplish
the corrective measures by contract or otherwise and bill you for the cost.

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit. Unless there
are circumstances requiring either a prompt completion of the authorized activity or a reevaluation of the public interest decision, the
Corps will normally give favorable consideration to request for an extension of this time limit.

Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of this permit.

(PERMITTEE) (DATE)

This permi idal, designated to act for the Secretary of the Army, has signed below.

September 16, 1991
I (DISTRICT ENGINEER)

CHarles A. W. Hines
Colonel, Corps of Engineers
District Engineer

(DATE)

IvWhen the structures or work authorized by this permit are slid in existence at the lime the property is transferred, the terms and
[conditions of this permit win continue to be binding on the new owner(s) of the property. To validate the transfer of this permit and
j|the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

^TRANSFEREE) (DA1TZ)



OP-G
DEPARTMENT OF THE ARMY

PORTLAND DIS.TRICT. CORPS OF ENGINEERS
P.O. BOX 29-46

PORTLAND. OREGON 97203-2946

REPLYTO August 24, 1995
ATTENTION OF: 3

Operations Division

SUBJECT: Permit Application ID No: 8760; Modification

TypiitOV

Port of Portland
Attn: Dana Siegfried
P.O. Box 3529
Portland, Oregon 97208

Dear Ms. Siegfried:

We have received your letter dated July 18, 1995, requesting
that the authorized dredging quantity of the subject permit be
increased from 20,000 to 25,000 cubic yards. We have reviewed
this request and will grant the increase. The project
description now reads as follows: "

To clamshell dredge up to 25,000 cub^c yards of material per
year from Willamette River terminals 1 (mile 11), 2 (mile 10), 5
(mile 1), and the Swan Island Repair Yard (miles 8 - 9) . The
project involves dredging material on an "as needed" basis for
the next 10 years.

Please be aware that the conditions to which the work is
made subject remain in full force and effect.

If you have any questions regarding this modification,
please contact Ms. Judy Linton at the above address or telephone
(503) 326-6096.

BY AUTHORITY OF THE SECRETARY OF THE ARMY:

Timothy L. Wood
Colonel, U.S. Army'
Commanding

Copy Furnished:

•ODSL (Hedrick - 2080)



Division of State Lands
775 Summer Street NE
Salem, OR 97310
w 378-3805

378-3059

' NOTICE
THIS COPY

BE ON WORK

Permit No.:
Permit Type:

3891 -

LRiver
Multnomah County

Expiration Date: June30T 1999

PORT OF,

IS AUTHORIZED IN ACCORDANCE WITH ORS 196.800 TO 196.990 TO PERFORM THE
OPERATIONS DESCRIBED IN THE ATTACHED COPY OF THE APPLICATION,
SUBJECT TO THE SPECIAL CONDITIONS LISTED ON ATTACHMENT A AND TO THE
FOLLOWING GENEB&LSONDITIONS:

1. This permit does not
obtain all nee
another.

prize trespass on the lands of others. The permit holder shall
permits or rights-of-way before entering lands owned by

This permit does not au\horiz^>any work that is not in compliance with local zoning or
other local, state, or federa*^eg\lation pertaining to the operations authorized by this
permit. The permit holder yrresponsible for obtaining the necessary approvals and
permits before proceeding under-tW^ permit.

it comply with Oregon Administrative Rules,
.blic Waters of Oregon. Specific water quality

itachment A.

it are subject to administrative and/or
e permit or damages. The permit holder

othef operators involved in work done

All work done under this pernjSt
Chapter 340; Standards of Quality^
provisions for this project are set forth

Violations of the terms and conditions
legal action which may result in revocati
is responsible for the activities of all contra
at the site or under this permit.

A copy of the permit shall be available at the work site whenever operations authorized
by the permit are being conducted.

.̂ ^k.
irized representatives of the

Jreasonable times for the

.
Any permit noider wno objects to the conditions ot this per
from the Director, in writing, within 10 days of the date this

- .. . • f.
NOTICE: If removal is from state-owned submerged and submersible land, the applicant
must comply with leasing and royalty provisions of ORS 274.530. If the project involves
creation of new lands by filling on state-owned submerged or submersible lands, you must
comply with ORS 274.905 - 274.940. This permit does not relieve the permittee of an
obligation to secure appropriate leases from the Division of State Lands, to conduct activities
on state-owned submerged or submersible lands. Failure to comply with these requirements
may result in civil or criminal liability. For more information'about these requirements,
please contact the Division of State Lands, 378-3805.

Employees of the Division of State Lands and all dul^aut
Director shall be permitted access to the project an ^
purpose of inspecting work performed under this permit?

ay request a hearing
as issued.

Earle A. Johnson, Manager ,:.
Western Region Field Operations
Oregon Division of State Lands

;M;T

Auth Signature

December 21.1995
Date Issued



ATTACHMENT A

Special Conditions for Material Fill Permit No. 3891

1. This permit authorizes in-water disposal of up to 30,000 cubic yards of dredged
material in the Columbia River at River Mile 100 to 101 as outlined in the
attached permit application, map and drawings.

2. Turbidity shall not exceed 10% above natural stream turbidities as a result of the
project. The turbidity standard may be exceeded for a limited duration, (per
OAR 340-41.)

3. Petroleum products, chemicals, or other deleterious materials shall not be
allowed to enter the water.

4. All debris recovered as part of dredged spoils (snags, tires, cables, etc.) shall be
placed in an approved upland location.

5. All material dredged from Slip 3, Terminal 4 shall be placed in an approved
upland location.

I
6. All material proposed for disposal will be tested to determine the suitability for

unconfined in-water disposal. A copy of the test result shall be sent to the
Department of Environmental Quality and the Division of State Lands at least
15 days prior to commencing disposal activity.

7. Disposal shall occur in water greater than -40 feet deep Columbia River Datum; *|

8. Disposal shall occur only during the in-water work period of November 1 through
February 28;

9. No material shall be discharged within 75 feet of the shoreline.

10. The Port shall make every effort to dump materials when the river flows exceeds
200,000 cubic feet per second at the disposal site. However, when necessary,
dumping may occur when the flow exceeds 100,000 cubic feet per second by
discharging slowly while underway from the downstream to the upstream within
the approval site.

11. The Division of State Lands and the Oregon Department of Fish and Wildlife
biologist, Don Bennett (phone: 657-2029), shall be contacted prior to any in-water
disposal in order that the activity can be visually monitored.

12. The Division reserves the right to require modifications in disposal practices in
the event that the use of the Morgan Bar site is shown to accelerate sediment
deposition at the mouth of Dairy Creek.

13. The Division of State Lands retains the authority to temporarily halt or modify
the project in case of excessive turbidity or damage to natural resources.

December 21,1995

m



US Army Corps
of Engineers
Portland District

Corps Action ID Number

*t

JOINT
PERMIT APPLICATION FORM
THIS APPLICATION WILL MEET THE REQUIREMENTS Of BOTH AGENCIES

AGENCIES wia ASSIGN NUMBERS

Oregon Division of State Lands Number

SEND ONE SIGNED COPY OF YOUR APPLICATION TO EACH AGENCY
District Engineer

ATTN: CENPP-PE-RP
P O Box 2946

Portland, OR 97208-2946
503/326-7730

State of Oregon
Division of State Lands
775 Summer Street NE

SatemOR 97310
503/378-3805

(D Applicant Name
and Address

O Co-Applicant
O Authorized Agent
O Contractor
Nome and Address

Property Owner
(If different man applicant)
Name and Address

Port of Portland
P.O. Box 3529
Portland, OR 97208

Dana Siegfried
Port of Portland

business phone * 731-7323

home phone # .

FAX* 731-7626

business phone # 731-7323

home phone #

FAX* 731-7626

business phone #

home phone *

FAX*

® PROJECT LOCATION
Street. Road or other descriptive location

Morgan Bar

In or Near (City or Town)

Sauvie Island

Waterway

Columbia River

County

Multnomah

River Mile

100 - 101

Legal Description
Quarter •>

Near

Tax Map

Latitude
45°AO'

Section Township

39 2 - N

# Tax Lot *

Longitude
00" N . 122°A6'30"W

Range
1W

b consent to enter property granted to the Corps and the Division of State Lands? O Yes O No

(D PROPOSED PROJECT INFORMATION

Activity Type: © Fill O Excavation (removal) O In-Water Structure O Maintain/Repair an Existing Structure

Brief Description: In-water disposal of dredged material •

Rll will involve 30,000 cubic yards annually and/or . cubic yards for the total project

cubic yards in a wetland or below the ordinary high water or high tide line

Fill will be O Riprap O Rock O Gravel © Sand © Silt O day O Organics O Other

Fill Impact Area b '_ Acres; length; width; • depth
Removal wfll involve cubic yards annually and/or . cubic yards for the total project

cubic yards below the ordinary high water or high tide line

Removal will be O Riprap O Rock O Gravel Osand O Silt Ociay O Organics O Other _
Removal Impact Area is Acres; length; ' width; - depth

Estimated Start Date Noy .1 Estimated Completion Date Feb. 28

Will any material construction debris, runoff, etc. enter a wetland or waterway? O Yes
If yes. describe the type of discharge and show the discharge location on the site plan.

O No



<g) JOPOSED PROJECT PURPOSE & DESCRIPTK v ;
Project Purpose and Need: The purpose of the project is to provide the Port with an in-water

site for disposal of uncontaminated dredged material.

Project Description: The Port annually dredges approximately 30,000 cubic yards of material
from cargo terminals in the Willamette and Columbia Rivers. An in-water disposal
site is necessary to achieve efficient, cost-effective, dredged material disposal.
The Port proposes to use a 6-celled, bottom dump barge. The cells can be dumped
individually at different locations within the disposal site to prevent mounding
of material under low flow conditions(<200,000 cfs). Previous use of the Morgan
Bar site has shown that material will disperse from the site.

The Port anticipates pre- and post- dredging surveys to monitor the depths at the
disposal site.

How many project drawing sheets are included with this application? 1_

NOTE A complete application must include drawings and a location map submitted on separate 8V7X 11 sheets.

(S) PROJECT IMPACTS AND ALTERNATIVES
Describe alternative sites and project designs that were considered to avoid impacts to the waterway or wetland.

Upland sites have limited capacity and should be reserved for emergency situations
or contaminated materials.

In-water disposal at Ross Island is prohibitively expensive, and with limited
capacity, should be reserved for disposal of contaminated sediments.

Describe what measures you will use (before and after construction) to minimize impacts to the waterway or wetland.
1. Disposal will occur in water between 40' and 50' deep to avoid shallow-water

habitat.
2. Disposal will occur during to ODFW preferred in-water work period Nov. 1-Feb. 28.
3. Material to be dredged will be evaluated under the tier testing approach per the

Draft Inland Testing Manual. No sediments which are unsuitable for in-water
disposal will be disposed at Morgan Bar.

4. Material will be discharged no closer 'than 75 feet from the shoreline.

IOTE: If necessary, use additional sheets.

y ADDITIONAL INFORMATION
djoining Property Owners and Their Addresses and Phone Numbers

3s the proposed activity or any related activity received the attention of the Corps of Engineers or the State of Oregon
the past. e.g.. wetland delineation violqtion. permit, lease request, etc.? ® YES O NO

yes. what identification number(s) were assigned by the respective agencies:

Corps» 8625 (expired)

State of Oregon* 3891 (active)



(to be completed by local planning Gff-~-'t)
\ i

ils project is nor reguiaioa by 'he local comprehensive plan and zoning ordinance.

Olhis project has been reviewed and is consistent with the local comprehensive plan and zoning ordinance.

Othis project he* t>^«n reviewed and Is not coos5st«rtt with the local comexenensive plan and zoning orainance.

O Consistency of tnis project with the local planning ordinance cannot be determined until me following local approvals)

are obtained:

O Conditional Use Approval O Development Permit

O Plan Amendment O Zone Change

Oorher

f local approvals checked above.

Sgnature (of local DtanhinQ official) Title City / County Date*

1

COASTAL ZONE CERHFICATION
If ttie pxopcwea octivMy descrited lo your p«rmff oppKcation e >*ithin tr<d OeQcx^ coasraf zon .̂ ""*e foPow>r>o ceaificotion is «eoAjire<
V appfiCOflon CCO t>9 pTicdcad. A pubCO nctiO? vult b* 'J*"."?̂ 1 v^*t> **>« onitiPrtoTirto 5t on^rrw^ot wrW~.h \viD he forwnnr(/*rl V> <TM» Of <»Qr>i

of Land Conservation arxj Development (OLCD) for iri concurrence or o«Di«ctior>. For ackJttiondl infofmorion on me Oegoi
Cocatct Zone MonoQement Piogronx contact Ifie deportment at 1 175 Court Street NE, Saiem. Oregon 97310 of cafl SO373-OOSO.

CeRHHCXTION

I oerWy ttvDt. to tne best of rr>y knowf«dge and beflet the proposed activity d<ucribeo in thi: application compfcs vrttn tne approve*
Oheoon Coasrai 2one Monaaement Proorom and >-ia De completed in a manner consilient wrtn the cxoo'om.

Print/Type Nome . Titte

Applicant S^noture Oattr

FOR JOINT APPUCATION
(REQUIRED)

AppJkxrtkjn is hereby mod« 'or »he activities described herein. I cemfy tnat I am tamiBar wim th* information contained •" tt»«
appfcatton. and. to the best of my knoviadQc ond befiet tfris intbrmofion is true, cofoptele. and accurate. I further certify thai I PO««K ttv
ayttvsjfty Including the necessary rcquWte property interests to unetertoie* the proposed activities. I understand that the aranting of ome
penrfts by locot county, state or federal agencies does not release me from the requirement of oofaining the permit! requested befor«
ootnrnendng the prp/oct. I understand that toco! permfts mav be inquired before rne state removal-fill permit is issued. I undeotand the
payment of the required stare processing fee does not guarantee permit Issuance.

'T
.Print/rvoeNome (ooappsoart) tma C7

I certify that I may act as tne duly authorized agent of the applicant.

Prior/Type Nome We

Auttxjrtzea Agent Sgnoturo Oo»e

^oo coo© aiaa/dOd eeri ici cos® or : t t S6--ic i

20 -d fS3-i n/a -CD -i-mu:woyj 99fii£i6:oi 9^:30 56. e



DEPARTMENT OF THE ARMY PERMIT

Permittee: PORT OF PORTLAND

Permit No: 95-00783

Issuing Office: U.S. ARMY CORPS OF ENGINEERS. PORTLAND DISTRICT

NOTE: The term 'you* and its derivatives, as used in this permit, means the permittee or any future transferee. The term "this office*
refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted activity or the
appropriate official of that office acting under the authority of the commanding officer.

You are authorised to perform work in accordance with the terms and conditions specified below.

Project Description: Discharge up to 30,000 cubic yards of material annually for a period of five years at Morgan Bar (on the south
side of the authorised Federal navigation channel). Material will originate from Terminal* 1, 2, 4, and S on the Willamette River (miles
1 to 11), the Portland Ship Repair Yard (Willamette River mile 8), and Terminal 6 on the Columbia River (mile 102). Disposal will
occur in water with depths of -40 feet Columbia River Datum (CRD) or deeper, and at least 75 feet from the shoreline. Appropriate
disposal methods will be used to prevent mounding. All material proposed for placement at the Morgan Bar site will be tested to
determine the suitability for unconfined in-water disposal. Buoys will mark the corner* of the disposal site.

Purpose: To provide an in-water disposal site for uncontaminated material.

Project Location: Columbia River between mile* 100 and 101, near Sauvie bland, Multnomah County, Oregon.

General Conditions:

1. The time limit for completing the work authorised ends on November 30. 2000. If you find that you need more time to complete the
authorised activity, submit your request for a time extension to thi* office for consideration ̂ at least one month before the above date i*
reached.

2. You must maintain the activity authorised by this permit in good condition and in confonnance with the terms and conditions of
this permit. You are not relieved of thi* requirement if you abandon the permitted activity, although you may make a good faith
transfer to a third party in compliance with General Condition 4 below. Should you wish to cease to maintain the authorised activity
or should you desire to abandon it without a good faith transfer, you must obtain a modification of this permit from this office, which
may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorised by this permit,
you must immediately notify this office of what you have found. We will initiate the Federal and state coordination required to
determine if the remain* warrant a recovery effort or if the site i* eligible for listing in the National Register of Historic Places.

ENG FORM 1711. NOT 86 (33 CFR 325f Appendix AM

Drawing; One sheet marked 95-783 (Columbia River - Dredged Material Disposal) . 1



'Permittee: PORT OF PORTL,

/ Permit No: 95-00783

4. If you fell the property associated with thii permit, you must obtain the signature of the new owner in the space provided and
forward a copy of the permit to this office to validate the transfer of this authorisation.

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified in the
certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it contains such
conditions.

6. 'You must allow representatives from this office to inspect the authorised activity at'any time deemed necessary to ensure that it is
being or has been accomplished in accordance with the terms and conditions of your permit.

Special Conditions a. through j.:

a. Disposal at Morgan Bar shall occur during the period of November 1 through February 28.

b. The material shall be disposed at Morgan Bar off Sauvie Island and south of the authorised navigation channel. Material
shall only be disposed in water with depths of -40 feet Columbia River Datum (CUD) or deepert and at least 75 feet from the shoreline.

c. Appropriate methods shall be used to prevent mounding at the disposal site.

d. The Permittee shall notify the Channels & Harbors Projects Branch, Waterways Maintenance Section (Eric Braun, 326-
6087) at least 30 days prior to the start of the discharge to avoid possible conflicts with Corps of Engineers dredging and equipment
movement in the Columbia River within the vicinity of the disposal site.

e. You must have a copy of this permit available on the vessel used for the authorized transportation and disposal of dredged
material.

f. The permittee shall provide a discharge data report following the completion of each seasons discharge activities. The
report shall include the date(s) of discharge, source and amount of material discharged, and the method and location of the discharge.
If information is available regarding pre- and post-discharge depths this should also be included in the report.

(Cont'd on page 2a)

gi

Further Information:

1. Congressional Authorities: You have been authorised to undertake the activity described above pursuant to:

(X) Section 10 of the Riven and Harbors Act of 1899 (33 U.S.C. 403).
(X) Section 404 of the Clean Water Act (33 U.S.C. 1344).
() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413).

2. Limits of this authorisation.

a. This permit does not obviate the need to obtain other Federal, state, or local authorisations required by law.

b. This permit does not grant any property rights or exclusive privileges.

c. This permit does not authorise any injury to the property or rights of others.

d. This permit does not authorise interference with any existing or proposed Federal project.

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

a. Damages to the permitted project or uses thereof a* a result of other permitted or unpermitted activities or from natural causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on behalf of the
United States in the public interest.

c. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity authorised by
this permit.

H
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>ermitt«e: PORT OF PORTLAf •

Permit No: 95-00783 ™

g. Sediment testing is required prior to the placement of any material at the Morgan Bar site. The permittee shall contact the
Portland District Regulatory Branch (326-6096) at least two weeks prior to any proposed sampling to allow the design of a sediment
sampling/testing plan or review of any permittee designed plan. Sediment testing results and documentation shall be provided to the
Portland District Regulatory Branch at least 30 days prior to the proposed discharge to allow time for review and a determination as to
the suitability of the proposed discharge for inwater disposal. Sediment testing requirements shall be based on the Portland District's
tiered testing approach and the Inland Testing Manual.

h. The Permittee shall comply with the conditions of the Water Quality Certification issued by the Oregon Department of
Environmental Quality (dated November 13, 1996). A copy of the certification is attached to this permit.

i. When the District Engineer has been notified by a fishery agency that a filling activity is adversely affecting fish or wildlife
resources or the harvest thereof, and when the District Engineer subsequently directs remedial measures, the permittee shall comply
with such directions as may be received to suspend or modify the activity, to the extent required to mitigate or eliminate the advene
effect. '

j. Any necessary project modifications within the regulatory authority of the Corps of Engineers shall be reported; written approval
from the Corps of Engineers is required prior to implementation of any such project modification.

!"'"' *

US
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^Permittee: PORT OF PORTL> *

Permit No: 95-00783

d. Design or construction deficiencies associated with the permitted work.

e. Damage claims associated with any future modification, suspension, or revocation of this permit.

4. Reliance on Applicant'! Data: The determination of this office that issuance of this permit is not contrary to the public interest was
made in reliance on the information you provided.

6. Revaluation of Permit Decision. ThU office may reevaluate its decision on this permit at any time the circumstances warrant.
Circumstances that could require a revaluation include, but are not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or inaccurate (See
4 above).

c. Significant new information surface* which this office did not consider in reaching the original public interest decision.

Such a revaluation may result in a determination that it U appropriate to use the suspension, modification, and revocation procedures
contained in 33 CFR 325.T or enforcement procedures such as those contained in 33 CFR 326.4 and 3J6.5. The referenced enforcement
procedures provide for the issuance of an administrative order requiring you to comply with the terms and condition* of your permit
and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered by this office,
and if you fail to comply with such directive, this office may in certain situations (such as those specified in 33 CFR 200.170)
accomplish the corrective measures by contract or otherwise and bill you for the cost.

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorised by this permit. Unless there
are circumstances requiring either a prompt completion of the authorised activity or a revaluation of the public interest decision, the
Corps will normally give favorable consideration to a request for an extension of this time limit.

Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of .this permit.

/ / /.,/' /' 2.
(PERMITTEE SIGNATURE)

Kenneth N. Weber
(PRINTED NAME)

' (DATE)

Director. Engineering Services
(TITLE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below.

TJnvpmher 22. 1995
(DATE)

B
FOR
Timothy L. Wood
Colonel, U.S. Army
Commanding

•'-"*jfili
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When the structures or work authorised by this permit are still in existence at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit and
the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

(TRANSFEREE) (DATE)


